


INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 131 -1
VENDOR RANKING
CALL ORDER 131 CONTRACT ID : R -27723-A COUNTIES : PORTER
LETTING DATE : 07/25/07 10:00 AM DISTRICT 64
CONTRACT TIME : 11/20/09 COMPLETION DATE
CONTRACT DESCRIPTION : Urban - Old Code PROJECT(S) : 0941022
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1817574 YARDBERRY LANDSCAPE $ 95,136.00 100.0000%

2 35-1473652 SLUSSER™S GREEN THUMB, INC. $ 120,600.00 126.7659%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 131 -2
TABULATION OF BIDS

CONTRACT TOTALS

ROUTE : 1-94
CALL ORDER  : 131 CONTRACT ID : R -27723-A COUNTIES : PORTER
LETTING DATE : 07/25/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1817574 IC 2 ) 35-1473652 1C )
| YARDBERRY LANDSCAPE ISLUSSER™S GREEN THUMB, INC. |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  BEAUTIFICATION AND WILDFLOWERS
| | |
0001 105-06845 LUMP | 3000.00000 3000.00] 3500.00000 3500.00]
CONSTRUCTION ENGINEERING I | |
0002 110-01001 LUMP | 4000.00000 4000.00] 9270.00000 9270.00]
MOBILIZATION AND DEMOBILIZATION I I |
0003 621-92968 96.000 LBS | 781.00000 74976.00] 695.00000 66720.00]
SEED MIXTURE, WILD FLOWER I | |
0004 622-52436 8.000 EACH | 45_00000 360.00] 35.00000 280.00]
SIGN, DO NOT MOW OR SPRAY I I |
0005 624-92647 8.000 ACRE | 450.00000 3600.00] 1185.00000 9480.00]
HERBICIDE TREATMENT I | |
0006 624-92647 10.000 ACRE | 500.00000 5000.00] 2385.00000 23850.00]
HERBICIDE TREATMENT , INVASIVE CONTROL | I |
0007 801-03290 4.000 EACH | 300.00000 1200.00] 425.00000 1700.00]
CONSTRUCTION SIGN, C I | |
0008 801-06640 8.000 EACH | 150.00000 1200.00] 425.00000 3400.00]
CONSTRUCTION SIGN, A I I |
0009 802-04893 40.000 EACH | 45_00000 1800.00] 60.00000 2400.00]
REFERENCE POST I | |
SECTION TOTALS I $ 95,136.00] $ 120,600.00] $
—————————————————————————————————————————— ey
|




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES :

CLARK

PROJECT(S) : 1934008

1937007

2,561,844.61
2,964,799.43
3,006,843.34
3,186,000.00

DATE : 07/31/07
PAGE : 171 -1

% OVER
LOW BID

100.0000%
115.7291%
117.3702%
124.3635%

CALL ORDER : 171 CONTRACT ID : R -29086-A
LETTING DATE : 07/25/07 10:00 AM DISTRICT - 06
CONTRACT TIME : 08/31/08 COMPLETION DATE

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1487672 MAC CONSTRUCTION & EXCAVATING, INC.

2 35-1357381 DAVE O MARA CONTRACTOR

3 35-1955595 TEAM CONTRACTING, L.L.C.

4 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC.

5 35-1618530 AMERICAN CONTRACTING & SERVICES

3,641,217.80

142.1327%



CALL ORDER : 171
LETTING DATE : 07/25/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -29086-A

ROUTE : SR 62
COUNTIES : CLARK

DATE :
PAGE :

07/31/07
171 -2

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION QUANTITY

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-07039 18.000 MOS
FIELD OFFICE, B

0003 105-08520 4.000 EACH
CELLULAR TELEPHONE/RADIO

0004 105-08521 72.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0005 105-08524 1.000 DOL

CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0006 109-08440 1.000 DOL
QUALITY ADJUSTMENTS, HMA
0007 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0008 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0009 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0010 201-52370 LUMP
CLEARING RIGHT OF WAY

0011 202-02240 8498.000 SYS
PAVEMENT REMOVAL

0012 202-02241 640.000 LFT
GUARDRAIL, REMOVE

0013 202-02272 595.000 LFT
PAVED SIDE DITCH, REMOVE

0014 202-03000 LUMP
HOUSES AND BUILDINGS, REMOVE , PARCEL
10, SEPTIC

0015 202-03000 LUMP

HOUSES AND BUILDINGS, REMOVE , PARCEL
13, WOODEN FENCE AND SIGN

0016 202-03000 LUMP
HOUSES AND BUILDINGS, REMOVE , PARCEL
14, SEPTIC

( 1 ) 35-1487672
MAC CONSTRUCTION & EXCAVATIN |DAVE O MARA CONTRACTOR

2 ) 35-1357381

1€

3 ) 35-1955595

| TEAM CONTRACTING, L.L.C.

| |

UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|

| | |
|  25000.00000 25000.00]  27000.00000 27000.00]
| | |
| 500.00000 9000.00] 1300.00000 23400.00]
| | |
| 100.00000 400.00] 450.00000 1800.00]
| | |
| 75.00000 5400.00] 110.00000 7920.00]
| | |
| 1.00000 1.00] 1.00000 1.00]
| | |
| | |
| 1.00000 1.00] 1.00000 1.00]
| | |
| 1.00000 1.00] 1.00000 1.00]
| | |
| | |
| 1.00000 1.00] 1.00000 1.00]
| | |
| 104997.28000 104997.28] 148000.00000 148000.00]
| | |
| 25200.00000 25200.00]  44000.00000 44000.00]|
| | |
| 1.08000 9177.84] 5.80000 49288.40]
| | |
| 2.50000 1600.00]| 4.10000 2624_00]
| | |
| 2.40000 1428.00] 4.10000 2439.50]
| | |
| 5000.00000 5000.00] 1500.00000 1500.00]
| | |
| | |
| 3000.00000 3000.00] 1500.00000 1500.00]
| | |
| | |
|  8000.00000 8000.00] 1500.00000 1500.00]
| | |
| | |

UNIT PRICE
------------------------------------------ A

SECTION 0001 INTERSECTION IMPROVEMENT WITH ADDED TRUN LANE

23000.
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INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE : SR 62

DATE :
PAGE :

07/31/07
171 -3

CALL ORDER : 171 CONTRACT ID : R -29086-A COUNTIES : CLARK
LETTING DATE : 07/25/07 10:00 AM DISTRICT :
SET-ASIDE :
IC 1 ) 35-1487672 IC 2 ) 35-1357381 IC 3 ) 35-1955595
IMAC CONSTRUCTION & EXCAVATIN |DAVE O MARA CONTRACTOR |TEAM CONTRACTING, L.L.C.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0017 202-03000 LUMP | 7500.00000 7500.00] 1500.00000 1500.00] 3500.00000 3500.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
15, FENCE AND SEPTIC I I |
0018 203-02020 38849.000 CYS | 7.00000 271943.00] 9.20000 357410.80] 14.00000 543886.00
EXCAVATION, UNCLASSIFIED I | |
0019 203-02235 1924.000 SYS | 5.00000 9620.00] 2.80000 5387.20] 2.00000 3848.00
BREAKING PAVEMENT I I |
0020 205-06931 3266.000 TON | 17.00000 55522_00] 23.00000 75118.00] 2400000 78384.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0021 205-06934 20.000 TON | 325.00000 6500.00] 300.00000 6000.00] 290.00000 5800.00
TEMPORARY MULCHING I I |
0022 205-06937 7680.000 LFT | 1.15000 8832.00] 1.30000 9984.00] 2.00000 15360.00
TEMPORARY SILT FENCE I | |
0023 207-08263 28399.000 SYS | 6.00000 170394.00] 10.50000 298189.50] 7.00000 198793.00
SUBGRADE TREATMENT, TYPE IA I I |
0024 207-08265 828.000 SYS | 6.50000 5382.00]| 7.00000 5796.00] 5.00000 4140.00
SUBGRADE TREATMENT, TYPE 11A I | |
0025 207-08267 1244.000 SYS | 7.50000 9330.00] 7.00000 8708.00] 5.00000 6220.00
SUBGRADE TREATMENT, TYPE I11A I I |
0026 211-07454 2617.000 CYS | 22.68000 59353.56 29.00000 75893.00] 18.00000 47106.00
STRUCTURE BACKFILL I | |
0027 301-07448 5954.000 TON | 15.70000 93477.80] 13.30000 79188.20] 16.00000 95264.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0028 401-06264 LUMP | 3200.00000 3200.00] 3000.00000 3000.00] 3000.00000 3000.00
PROFILOGRAPH, HMA I I |
0029 401-07334 1841.000 TON | 73.00000 134393.00] 59.00000 108619.00] 64.00000 117824.00
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm I I |
0030 401-07403 3069.000 TON | 54 _00000 165726.00]| 4650000 142708.50] 50.50000 154984 .50
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | I |
0031 401-07408 12054.000 TON | 4200000 506268.00] 4200000 506268.00] 4475000 539416.50
QC/QA-HMA, 3, 64, BASE, 25.0 mm I I |
0032 402-07434 665.000 TON | 79.00000 52535.00] 66.00000 43890.00] 84.00000 55860.00
HMA SURFACE, TYPE C I I |
0033 402-07442 1995.000 TON | 50.00000 99750.00] 4400000 87780.00] 48.00000 95760.00
HMA BASE, TYPE C I I |
0034 406-05520 27.220 TON | 150.00000 4083.00]| 320.00000 8710.40] 375.00000 10207.50
ASPHALT FOR TACK COAT I I |
0035 605-97937 610.000 LFT | 13.00000 7930.00] 14.80000 9028.00] 2400000 14640.00
| | |

CURB AND GUTTER, CONCRETE, ROLL



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 171 -4
TABULATION OF BIDS
ROUTE : SR 62
CALL ORDER : 171 CONTRACT ID : R -29086-A COUNTIES : CLARK
LETTING DATE : 07/25/07 10:00 AM DISTRICT
SET-ASIDE :
IC 1 ) 35-1487672 2 ) 35-1357381 IC 3 ) 35-1955595
IMAC CONSTRUCTION & EXCAVATIN |DAVE O MARA CONTRACTOR |TEAM CONTRACTING, L.L.C.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0036 607-06370 2145.000 LFT | 65.00000 139425.00] 45_00000 96525.00] 60.00000 128700.00
PAVED SIDE DITCH, H I I |
0037 610-07486 300.000 TON | 110.00000 33000.00] 71.00000 21300.00] 75.00000 22500.00
HMA FOR APPROACHES, TYPE A I I |
0038 611-06497 13.000 EACH | 155.00000 2015.00] 210.00000 2730.00] 125.00000 1625.00
MAILBOX ASSEMBLY, SINGLE I I |
0039 615-06490 65.000 EACH | 14500000 9425.00]| 220.00000 14300.00] 115.00000 7475.00
RIGHT OF WAY MARKER I I |
0040 615-06505 6.000 EACH | 550.00000 3300.00] 800.00000 4800.00] 49500000 2970.00
MONUMENT, B I I |
0041 615-06527 2.000 EACH | 350.00000 700.00] 550.00000 1100.00] 395.00000 790.00
MONUMENT, SECTION CORNER I I |
0042 615-07832 1.000 EACH | 650.00000 650.00] 1100.00000 1100.00] 850.00000 850.00
BENCH MARK POST I I |
0043 616-02320 5939.000 SYS | 1.48000 8789.72| 3.20000 19004.80] 1.70000 10096.30
GEOTEXTILES I I |
0044 616-05689 1771.000 TON | 22.00000 38962.00] 14.50000 25679.50] 20.00000 35420.00
RIPRAP, CLASS 2 I I |
0045 616-06451 6561.000 TON | 19.01000 124724 61| 15.50000 101695.50] 22.00000 144342.00
RIPRAP, UNIFORM I I |
0046 621-01004 20.000 EACH | 50.00000 1000.00] 125.00000 2500.00] 100.00000 2000.00
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0047 621-06545 3.800 TON | 500.00000 1900.00] 510.00000 1938.00] 490.00000 1862.00
FERTILIZER I I |
0048 621-06553 1612.000 LBS | 2.50000 4030.00] 2.80000 4513.60] 2.65000 4271.80
SEED MIXTURE, R I I |
0049 621-06557 800.000 LBS | 2.25000 1800.00] 2.20000 1760.00] 2.00000 1600.00
SEED MIXTURE, T I I |
0050 621-06565 18.970 TON | 325.00000 6165.25] 390.00000 7398.30] 375.00000 7113.75
MULCHING MATERIAL I I |
0051 621-06567 18.800 kGAL | 1.24000 23.31] 1.10000 20.68] 1.00000 18.80
WATER I I |
0052 621-06575 4702.000 SYS | 2.30000 10814.60] 2.70000 12695.40] 2.50000 11755.00
SODDING, NURSERY I I |
0053 714-26712 240.000 LFT | 44500000 106800.00]| 850.00000 204000.00] 438.00000 105120.00
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 8 FT. X 6 FT. I | |
0054 714-44240 7.400 CYS | 1025.00000 7585.00] 650.00000 4810.00] 550.00000 4070.00
| | |

CONCRETE, A, STRUCTURES



REFERENCE POST

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 171 -5
TABULATION OF BIDS
ROUTE : SR 62
CALL ORDER : 171 CONTRACT ID : R -29086-A COUNTIES : CLARK
LETTING DATE : 07/25/07 10:00 AM DISTRICT
SET-ASIDE :
IC 1 ) 35-1487672 IC 2 ) 35-1357381 IC 3 ) 35-1955595
IMAC CONSTRUCTION & EXCAVATIN |DAVE O MARA CONTRACTOR |TEAM CONTRACTING, L.L.C.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0055 715-02628 8.000 EACH | 594.98000 4759.84] 500.00000 4000.00] 500.00000 4000.00
SAFETY METAL END SECTION, 6:1, 15 IN. | I |
0056 715-05019 98.000 LFT | 53.41000 5234.18]| 8400000 8232.00] 75.00000 7350.00
PIPE, TYPE 1, CIRCULAR, 36 IN. I I |
0057 715-05119 78.000 LFT | 21.78000 1698.84] 34.00000 2652.00] 55.00000 4290.00
PIPE, TYPE 1, CIRCULAR, 15 IN. I I |
0058 715-05125 144.000 LFT | 41.51000 5977.44] 52.00000 7488.00]| 65.00000 9360.00
PIPE, TYPE 1, CIRCULAR, 30 IN. I I |
0059 715-05127 166.000 LFT | 22.24000 3691.84] 83.00000 13778.00] 85.00000 14110.00
PIPE, TYPE 1, CURCULAR, 42 IN. I I |
0060 715-05128 119.000 LFT | 31.02000 3691.38] 110.00000 13090.00] 110.00000 13090.00
PIPE, TYPE 1, CIRCULAR, 48 IN. I I |
0061 715-05169 583.000 LFT | 28.24000 16463.92] 25.00000 14575.00] 35.00000 2040500
PIPE, TYPE 3, CIRCULAR, 15 IN. I I |
0062 715-05842 4.000 EACH | 101.61000 406.44| 1000.00000 4000.00] 1200.00000 4800.00
CONCRETE ANCHOR, 42 IN. I I |
0063 715-06004 2.000 EACH | 219.96000 439.92] 1100.00000 2200.00] 1800.00000 3600.00
CONCRETE ANCHOR, 48 IN. I I |
0064 715-46005 21.000 EACH | 314.77000 6610.17] 300.00000 6300.00] 320.00000 6720.00
PIPE END SECTION, 15 IN. I I |
0065 715-46030 4.000 EACH | 727.94000 2911.76] 750.00000 3000.00] 600.00000 2400.00
PIPE END SECTION, 30 IN. I | |
0066 715-46040 2.000 EACH | 908.58000 1817.16] 980.00000 1960.00] 1200.00000 2400.00
PIPE END SECTION, 36 IN. I I |
0067 801-03290 4.000 EACH | 300.00000 1200.00] 330.00000 1320.00] 1920.00000 7680.00
CONSTRUCTION SIGN, C I | |
0068 801-04308 14.000 EACH | 225.00000 3150.00] 370.00000 5180.00] 295.00000 4130.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0069 801-06625 44.000 EACH | 114.00000 5016.00]| 115.00000 5060.00]| 115.00000 5060.00
DETOUR ROUTE MARKER ASSEMBLY I | |
0070 801-06640 48.000 EACH | 115.00000 5520.00] 150.00000 7200.00] 145.00000 6960.00
CONSTRUCTION SIGN, A I I |
0071 801-06645 27.000 EACH | 55_00000 1485_00] 48_00000 1296.00] 50.00000 1350.00
CONSTRUCTION SIGN, B I | |
0072 801-06775 LUMP |  25000.00000 25000.00]  30000.00000 30000.00]  35000.00000 35000.00
MAINTAINING TRAFFIC I I |
0073 801-07118 216.000 LFT | 1400000 3024.00] 9.50000 2052.00] 20.85000 4503.60
BARRICADE, 111-A I | |
0074 802-04893 1.000 EACH | 310.00000 310.00] 175.00000 175.00] 49.00000 49.00
| | |



LINE, THERMOPLASTIC, SOLID, YELLOW, 8
IN.

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 171 -6
TABULATION OF BIDS
ROUTE : SR 62
CALL ORDER : 171 CONTRACT ID : R -29086-A COUNTIES : CLARK
LETTING DATE : 07/25/07 10:00 AM DISTRICT
SET-ASIDE :
IC 1 ) 35-1487672 2 ) 35-1357381 IC 3 ) 35-1955595
IMAC CONSTRUCTION & EXCAVATIN |DAVE O MARA CONTRACTOR |TEAM CONTRACTING, L.L.C.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0075 802-05701 223.000 LFT | 24.00000 5352.00] 15.00000 3345.00] 11.06000 2466.38
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0076 802-05702 21.000 LFT | 20.00000 420.00] 11.00000 231.00] 10.76000 225.96
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | | |
BASE I I |
0077 802-76035 157.250 SFT | 31.00000 4874.75| 2400000 3774.00] 19.90000 3129.28
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I | |
0078 802-76040 13.750 SFT | 34.00000 467.50] 19.00000 261.25] 21.90000 301.13
SIGN,SHEET,ENCLOSED LENS WITH LEGEND (O | I |
125 IN. THICKNESS) I I |
0079 808-06703 14043.000 LFT | 0.32000 4493.76| 0.35000 4915.05] 0.42000 5898.06
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0080 808-75240 424.000 LFT | 0.32000 135.68]| 0.35000 148.40] 0.42000 178.08
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. | | |
0081 808-75245 5303.000 LFT | 0.32000 1696.96| 0.35000 1856.05| 0.42000 2227.26
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. I | |
0082 808-75290 291.000 LFT | 3.15000 916.65] 3.40000 989.40] 5.90000 1716.90
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, YELLOW, CROSSHATCH LINE, 24 IN. | I |
0083 808-75297 141.000 LFT | 3.15000 444 15| 3.40000 479_40] 5.90000 831.90
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I | |
0084 808-75320 4.000 EACH | 92.00000 368.00] 95.00000 380.00] 60.00000 240.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0085 808-75325 2.000 EACH | 133.00000 266.00] 150.00000 300.00] 65.00000 130.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
0086 808-75996 144.000 EACH | 6.95000 1000.80] 10.00000 1440.00] 6.95000 1000.80
SNOWPLOWABLE RAISED PAVEMENT MARKER, I | |
REMOVE I I |
0087 808-75998 144.000 EACH | 19.76000 2845 _44| 22.00000 3168.00] 19.90000 2865.60
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0088 808-92027 2298.000 LFT | 0.62000 142476 0.70000 1608.60] 0.88000 2022.24
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 171 -7
TABULATION OF BIDS

ROUTE : SR 62
CALL ORDER : 171 CONTRACT ID : R -29086-A COUNTIES : CLARK
LETTING DATE : 07/25/07 10:00 AM DISTRICT

SET-ASIDE :
2 ) 35-1357381 ¢ 3 ) 35-1955595

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0089 714-26713 133.000 LFT
CULVERT, PRECAST BOX, REINFORCED
CONCRETE, 8 FT. X 7 FT.

0090 205-06936 108.000 TON
TEMPORARY SEDIMENT TRAP
0091 801-06207 500.000 LFT

TEMPORARY PAVEMENT MARKING, REMOVABLE,
4 IN.

0092 801-06577 125.000 LFT
TEMPORARY PAVEMENT MARKING, REMOVABLE,
24 IN.

SECTION TOTALS

CONTRACT TOTALS

33.35000

1.25000

7.50000

( 1 ) 35-1487672
MAC CONSTRUCTION & EXCAVATIN |DAVE O MARA CONTRACTOR

| |

AMOUNT| UNIT PRICE AMOUNT|
62510.00] 1000.00000 133000.00]

| |

| |

3601.80] 15.00000 1620.00]

| |

625.00] 1.40000 700.00]

| |

| |

937.50] 8.00000 1000.00]

| |

| |
2,561,844.61| $ 2,964,799._43]
2,561,844.61] $ 2,964,799.43]

UNIT PRICE

450.00000

38.00000

1.00000

6.00000

| TEAM CONTRACTING, L.L.C.

AMOUNT

59850.00

4104.00

500.00

750.00

3,006,843.34

3,006,843.34




HOUSES AND BUILDINGS, REMOVE , PARCEL

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 171 -8
TABULATION OF BIDS
ROUTE : SR 62
CALL ORDER : 171 CONTRACT ID : R -29086-A COUNTIES : CLARK
LETTING DATE : 07/25/07 10:00 AM DISTRICT
SET-ASIDE :
IC 4 ) 35-2040801 IC 5 ) 35-1618530 | )
|GOHMANN ASPHALT & CONSTR., 1 |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  INTERSECTION IMPROVEMENT WITH ADDED TRUN LANE
| | |
0001 105-06845 LUMP |  50000.00000 50000.00]  50000.00000 50000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07039 18.000 MOS | 2500.00000 45000.00] 2250.00000 40500.00]
FIELD OFFICE, B I I |
0003 105-08520 4.000 EACH | 250.00000 1000.00] 200.00000 800.00]
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 72.000 MOS | 140.00000 10080.00] 4500000 3240.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0009 110-01001 LUMP | 149889.57000 149889.57] 180000.00000 180000.00]
MOBILIZATION AND DEMOBILIZATION I | |
0010 201-52370 LUMP | 223000.00000 223000.00] 190000.00000 190000.00]
CLEARING RIGHT OF WAY I I |
0011 202-02240 8498.000 SYS | 4.50000 38241.00] 12.00000 101976.00]
PAVEMENT REMOVAL I | |
0012 202-02241 640.000 LFT | 3.65000 2336.00] 6.50000 4160.00]
GUARDRAIL, REMOVE I I |
0013 202-02272 595.000 LFT | 4.00000 2380.00] 9.00000 5355.00]|
PAVED SIDE DITCH, REMOVE I | |
0014 202-03000 LUMP | 0.01000 0.01] 5500.00000 5500.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
10, SEPTIC I I |
0015 202-03000 LUMP | 0.01000 0.01] 4500.00000 4500.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
13, WOODEN FENCE AND SIGN I I |
0016 202-03000 LUMP | 0.01000 0.01] 5500.00000 5500.00]
| | |
| | |

14, SEPTIC



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 171 -9
TABULATION OF BIDS
ROUTE : SR 62
CALL ORDER : 171 CONTRACT ID : R -29086-A COUNTIES : CLARK
LETTING DATE : 07/25/07 10:00 AM DISTRICT
SET-ASIDE :
IC 4 ) 35-2040801 IC 5 ) 35-1618530 | )
|GOHMANN ASPHALT & CONSTR., 1 |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0017 202-03000 LUMP | 0.01000 0.01] 6500.00000 6500.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
15, FENCE AND SEPTIC I I |
0018 203-02020 38849.000 CYS | 8.00000 310792.00] 10.00000 388490.00]
EXCAVATION, UNCLASSIFIED I | |
0019 203-02235 1924.000 SYS | 0.75000 1443.00] 1.50000 2886.00]|
BREAKING PAVEMENT I I |
0020 205-06931 3266.000 TON | 25.00000 81650.00] 25.00000 81650.00]
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0021 205-06934 20.000 TON | 290.00000 5800.00]| 300.00000 6000.00]
TEMPORARY MULCHING I I |
0022 205-06937 7680.000 LFT | 2.00000 15360.00] 1.25000 9600.00]
TEMPORARY SILT FENCE I | |
0023 207-08263 28399.000 SYS | 12.00000 340788.00] 12.00000 340788.00]
SUBGRADE TREATMENT, TYPE IA I I |
0024 207-08265 828.000 SYS | 7.00000 5796.00] 12.00000 9936.00]
SUBGRADE TREATMENT, TYPE 11A I | |
0025 207-08267 1244.000 SYS | 7.00000 8708.00] 14.00000 17416.00]
SUBGRADE TREATMENT, TYPE I11A I I |
0026 211-07454 2617.000 CYS | 32.00000 83744.00] 25.00000 65425_00]
STRUCTURE BACKFILL I | |
0027 301-07448 5954.000 TON | 15.00000 89310.00] 25.00000 148850.00]
COMPACTED AGGREGATE, NO. 53, BASE I I |
0028 401-06264 LUMP | 4000.00000 4000.00]| 6000.00000 6000.00]|
PROFILOGRAPH, HMA I I |
0029 401-07334 1841.000 TON | 60.00000 110460.00] 70.00000 128870.00]
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm I I |
0030 401-07403 3069.000 TON | 56.00000 171864.00]| 67.00000 205623.00]
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | I |
0031 401-07408 12054.000 TON | 4200000 506268.00] 48.00000 578592.00]
QC/QA-HMA, 3, 64, BASE, 25.0 mm I I |
0032 402-07434 665.000 TON | 60.00000 39900.00] 72.00000 47880.00]|
HMA SURFACE, TYPE C I I |
0033 402-07442 1995.000 TON | 4200000 83790.00] 51.00000 101745.00]
HMA BASE, TYPE C I I |
0034 406-05520 27.220 TON | 250.00000 6805.00] 275.00000 7485 .50
ASPHALT FOR TACK COAT I I |
0035 605-97937 610.000 LFT | 25.00000 15250.00] 30.00000 18300.00]
| | |

CURB AND GUTTE

R, CONCRETE, ROLL



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
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TABULATION OF BIDS
ROUTE : SR 62
CALL ORDER : 171 CONTRACT ID : R -29086-A COUNTIES : CLARK
LETTING DATE : 07/25/07 10:00 AM DISTRICT
SET-ASIDE :
IC 4 ) 35-2040801 IC 5 ) 35-1618530 | )
|GOHMANN ASPHALT & CONSTR., 1 |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0036 607-06370 2145.000 LFT | 78.00000 167310.00] 75.00000 160875.00]
PAVED SIDE DITCH, H I I |
0037 610-07486 300.000 TON | 75.00000 22500.00] 100.00000 30000.00]
HMA FOR APPROACHES, TYPE A I I |
0038 611-06497 13.000 EACH | 190.00000 2470.00] 135.00000 1755.00]
MAILBOX ASSEMBLY, SINGLE I I |
0039 615-06490 65.000 EACH | 190.00000 12350.00] 125.00000 8125.00]|
RIGHT OF WAY MARKER I I |
0040 615-06505 6.000 EACH | 750.00000 4500.00] 500.00000 3000.00]
MONUMENT, B I I |
0041 615-06527 2.000 EACH | 525.00000 1050.00] 400.00000 800.00]
MONUMENT, SECTION CORNER I I |
0042 615-07832 1.000 EACH | 1025.00000 1025.00] 875.00000 875.00]
BENCH MARK POST I I |
0043 616-02320 5939.000 SYS | 2.20000 13065.80] 2.50000 14847.50]
GEOTEXTILES I I |
0044 616-05689 1771.000 TON | 22.00000 38962.00] 25.00000 44275.00]
RIPRAP, CLASS 2 I I |
0045 616-06451 6561.000 TON | 21.00000 137781.00] 20.00000 131220.00]
RIPRAP, UNIFORM I I |
0046 621-01004 20.000 EACH | 1.00000 20.00] 110.00000 2200.00]
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0047 621-06545 3.800 TON | 490.00000 1862.00] 500.00000 1900.00]
FERTILIZER I I |
0048 621-06553 1612.000 LBS | 2.65000 4271.80] 2.75000 4433.00]
SEED MIXTURE, R I I |
0049 621-06557 800.000 LBS | 2.00000 1600.00] 2.10000 1680.00]
SEED MIXTURE, T I I |
0050 621-06565 18.970 TON | 375.00000 7113.75] 400.00000 7588.00]
MULCHING MATERIAL I I |
0051 621-06567 18.800 kGAL | 1.00000 18.80] 1.00000 18.80]
WATER I I |
0052 621-06575 4702.000 SYS | 3.20000 15046.40] 2.65000 12460.30]
SODDING, NURSERY I I |
0053 714-26712 240.000 LFT | 500.00000 120000.00]| 600.00000 144000.00]|
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 8 FT. X 6 FT. I | |
0054 714-44240 7.400 CYS | 650.00000 4810.00] 1300.00000 9620.00]
| | |

CONCRETE, A, STRUCTURES



REFERENCE POST

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 171 -11
TABULATION OF BIDS
ROUTE : SR 62
CALL ORDER : 171 CONTRACT ID : R -29086-A COUNTIES : CLARK
LETTING DATE : 07/25/07 10:00 AM DISTRICT
SET-ASIDE :
IC 4 ) 35-2040801 IC 5 ) 35-1618530 | )
|GOHMANN ASPHALT & CONSTR., 1 |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0055 715-02628 8.000 EACH | 600.00000 4800.00] 750.00000 6000.00]
SAFETY METAL END SECTION, 6:1, 15 IN. | I |
0056 715-05019 98.000 LFT | 63.00000 6174.00] 75.00000 7350.00]
PIPE, TYPE 1, CIRCULAR, 36 IN. I I |
0057 715-05119 78.000 LFT | 30.00000 2340.00] 55.00000 4290.00]
PIPE, TYPE 1, CIRCULAR, 15 IN. I I |
0058 715-05125 144.000 LFT | 60.00000 8640.00]| 60.00000 8640.00]|
PIPE, TYPE 1, CIRCULAR, 30 IN. I I |
0059 715-05127 166.000 LFT | 76.00000 12616.00] 100.00000 16600.00]
PIPE, TYPE 1, CURCULAR, 42 IN. I I |
0060 715-05128 119.000 LFT | 99.00000 11781.00] 125.00000 14875.00]
PIPE, TYPE 1, CIRCULAR, 48 IN. I I |
0061 715-05169 583.000 LFT | 30.00000 17490.00] 55.00000 32065.00]
PIPE, TYPE 3, CIRCULAR, 15 IN. I I |
0062 715-05842 4.000 EACH | 2400.00000 9600.00]| 2500.00000 10000.00]
CONCRETE ANCHOR, 42 IN. I I |
0063 715-06004 2.000 EACH | 2500.00000 5000.00] 2500.00000 5000.00]
CONCRETE ANCHOR, 48 IN. I I |
0064 715-46005 21.000 EACH | 500.00000 10500.00] 650.00000 13650.00]
PIPE END SECTION, 15 IN. I I |
0065 715-46030 4.000 EACH | 900.00000 3600.00] 1000.00000 4000.00]
PIPE END SECTION, 30 IN. I | |
0066 715-46040 2.000 EACH | 100000000 2000.00] 1250.00000 2500.00]
PIPE END SECTION, 36 IN. I I |
0067 801-03290 4.000 EACH | 300.00000 1200.00] 350.00000 1400.00]
CONSTRUCTION SIGN, C | | |
0068 801-04308 14.000 EACH | 275.00000 3850.00] 375.00000 5250.00]
ROAD CLOSURE SIGN ASSEMBLY I I |
0069 801-06625 44.000 EACH | 114.00000 5016.00]| 100.00000 4400.00]
DETOUR ROUTE MARKER ASSEMBLY I | |
0070 801-06640 48.000 EACH | 135.00000 6480.00] 140.00000 6720.00]
CONSTRUCTION SIGN, A I I |
0071 801-06645 27.000 EACH | 55_00000 1485_00] 45_00000 1215.00]
CONSTRUCTION SIGN, B I | |
0072 801-06775 LUMP |  14000.00000 14000.00]  25000.00000 25000.00]
MAINTAINING TRAFFIC I I |
0073 801-07118 216.000 LFT | 1400000 3024.00] 9.00000 1944 _00]
BARRICADE, 111-A I | |
0074 802-04893 1.000 EACH | 175.00000 175.00] 50.00000 50.00]
| | |



LINE, THERMOPLASTIC, SOLID, YELLOW, 8
IN.

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
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TABULATION OF BIDS
ROUTE : SR 62
CALL ORDER : 171 CONTRACT ID : R -29086-A COUNTIES : CLARK
LETTING DATE : 07/25/07 10:00 AM DISTRICT
SET-ASIDE :
IC 4 ) 35-2040801 1C ) 35-1618530 | )
|GOHMANN ASPHALT & CONSTR., 1 |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0075 802-05701 223.000 LFT | 14.00000 3122.00] 12.00000 2676.00]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0076 802-05702 21.000 LFT | 10.00000 210.00] 11.00000 231.00]
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | | |
BASE I I |
0077 802-76035 157.250 SFT | 22.00000 3459.50] 20.00000 3145.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I | |
0078 802-76040 13.750 SFT | 18.00000 247.50] 22.00000 302.50]
SIGN,SHEET,ENCLOSED LENS WITH LEGEND (O | I |
125 IN. THICKNESS) I I |
0079 808-06703 14043.000 LFT | 0.36000 5055.48]| 0.35000 4915.05]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0080 808-75240 424.000 LFT | 0.42000 178.08]| 0.35000 148.40]
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. | | |
0081 808-75245 5303.000 LFT | 0.36000 1909.08| 0.35000 1856.05|
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. I | |
0082 808-75290 291.000 LFT | 4.10000 1193.10] 3.25000 945.75]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, YELLOW, CROSSHATCH LINE, 24 IN. | I |
0083 808-75297 141.000 LFT | 4.10000 578.10] 3.25000 458_25]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I | |
0084 808-75320 4.000 EACH | 95.00000 380.00] 100.00000 400.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0085 808-75325 2.000 EACH | 130.00000 260.00] 140.00000 280.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
0086 808-75996 144.000 EACH | 7.00000 1008.00] 7.00000 1008.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I | |
REMOVE I I |
0087 808-75998 144.000 EACH | 19.90000 2865.60]| 20.00000 2880.00]|
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0088 808-92027 2298.000 LFT | 1.30000 2987.40] 0.65000 1493.70]
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
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TABULATION OF BIDS
ROUTE : SR 62
CALL ORDER  : 171 CONTRACT ID : R -29086-A COUNTIES : CLARK
LETTING DATE : 07/25/07 10:00 AM DISTRICT
SET-ASIDE :
IC 4 ) 35-2040801 IC 5 ) 35-1618530 l )
|GOHMANN ASPHALT & CONSTR., I |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— -
0089 714-26713 133.000 LFT | 510.00000 67830.00] 750.00000 99750.00]
CULVERT, PRECAST BOX, REINFORCED | | |
CONCRETE, 8 FT. X 7 FT. | | |
0090 205-06936 108.000 TON | 35.00000 3780.00] 45_00000 4860.00]
TEMPORARY SEDIMENT TRAP | | |
0091 801-06207 500.000 LFT | 1.50000 750.00] 1.35000 675.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0092 801-06577 125.000 LFT | 8.00000 1000.00] 8.00000 1000.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
24 IN. | | |
SECTION TOTALS | $ 3,186,000.00] $ 3,641,217.80] $
----------------------------------------- A
CONTRACT TOTALS l $ 3,186,000.00] $ 3,641,217.80] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07

PAGE : 211 -1
VENDOR RANKING

CALL ORDER 211 CONTRACT ID : R -29785-A COUNTIES : MONTGOMERY
LETTING DATE : 07/25/07 10:00 AM DISTRICT 61
CONTRACT TIME : 11/16/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 0814009
0814009
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0918397 RIETH RILEY CONSTRUCTION $ 852,782.26 100.0000%

2  35-1917625 MILESTONE CONTRACTORS, L.P. $ 936,824.23 109.8550%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 211 -2
TABULATION OF BIDS

ROUTE : 231
CALL ORDER  : 211 CONTRACT ID : R -29785-A COUNTIES : MONTGOMERY
LETTING DATE : 07/25/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
( 1 ) 35-0918397 IC 2 ) 35-1917625 1C )
RIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
______________________________________________________________________ o

SECTION 0001 TRAFFIC SIGNAL MODERNIZATIO

|

|

|

|

+

N
| | |
0001 105-06845 LUMP |  17807.22000 17807.22]  15000.00000 15000.00]
CONSTRUCTION ENGINEERING I | |
0002 105-06899 1.000 EACH | 104 .59000 104.59] 100.00000 100.00]
RADIO I I |
0003 105-07038 5.000 MOS | 2304 .63000 11523.15] 1900.00000 9500.00]
FIELD OFFICE, A | | |
0004 105-08520 1.000 EACH | 104 .59000 104.59] 100.00000 100.00]
CELLULAR TELEPHONE/RADIO I I |
0005 105-08521 5.000 MOS | 67.99000 339.95] 125.00000 625.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0006 105-08523 5.000 MOS | 67.99000 339.95] 125.00000 625.00]
RADIO SERVICE I I |
0007 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0008 105-09198 5.000 MOS | 367.12000 1835.60] 750.00000 3750.00]
LAPTOP COMPUTER SYSTEM I I |
0009 105-09199 5.000 MOS | 62.76000 313.80] 100.00000 500.00]
FIELD OFFICE INTERNET SERVICE I | |
0010 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES I I |
0011 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS I | |
0012 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0013 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0014 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
PROJECT ESTIMATE ADJUSTMENT I I |
0015 110-01001 LUMP |  44641.27000 44641.27]  46500.00000 46500.00]
MOBILIZATION AND DEMOBILIZATION I I |
0016 201-52370 LUMP |  34354.44000 34354.44]  14000.00000 14000.00]
CLEARING RIGHT OF WAY I I |
0017 202-02240 515.000 SYS | 51.88000 26718.20] 18.00000 9270.00]
| | |

PAVEMENT REMOVAL



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 211 -3
TABULATION OF BIDS
ROUTE : 231
CALL ORDER  : 211 CONTRACT ID : R -29785-A COUNTIES : MONTGOMERY
LETTING DATE : 07/25/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 l 2 ) 35-1917625 | )
IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0018 202-02241 80.000 LFT | 16.05000 1284.00] 16.00000 1280.00]
GUARDRAIL, REMOVE I I |
0019 202-02273 333.000 SYS | 4926000 16403.58] 18.00000 5994.00]|
CENTER CURB, CONCRETE, REMOVE I I |
0020 202-04089 1.000 EACH | 24.08000 24.08] 25.00000 25.00]
SIGN, SHEET, REMOVE I I |
0021 202-05545 10.000 CYS | 55.18000 551.80] 60.00000 600.00]
REGULATED MATERIALS, DISPOSE, C I I |
0022 202-05550 10.000 CYS | 14848000 1484.80] 150.00000 1500.00]
REGULATED MATERIALS, REMOVE, C I I |
0023 202-05555 10.000 CYS | 93.30000 933.00] 100.00000 1000.00]
REGULATED MATERIALS, TRANSPORT, C I I |
0024 202-07603 5.000 EACH | 235.76000 1178.80] 250.00000 1250.00]
TESTING FOR WASTE, C I I |
0025 202-78515 LUMP | 2170.98000 2170.98] 2270.00000 2270.00]
TRAFFIC SIGNAL EQUIPMENT, REMOVE I I |
0026 203-02000 1630.000 CYS | 8.27000 13480.10] 23.00000 37490.00]
EXCAVATION, COMMON I I |
0027 205-03371 10.000 CYS | 33.62000 336.20] 60.00000 600.00]
SEDIMENT, REMOVE I I |
0028 205-06931 11.000 TON | 57.66000 634.26| 150.00000 1650.00]
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0029 205-06933 2.000 EACH | 125.41000 250.82] 130.00000 260.00]
TEMPORARY DITCH INLET PROTECTION I I |
0030 205-06937 400.000 LFT | 1.99000 796.00] 2.10000 840.00]
TEMPORARY SILT FENCE I | |
0031 207-08263 5044.000 SYS | 17.22000 86857.68| 17.50000 88270.00]
SUBGRADE TREATMENT, TYPE IA I I |
0032 207-08266 984.000 SYS | 10.95000 10774.80] 13.00000 12792.00]
SUBGRADE TREATMENT, TYPE 111 I | |
0033 211-07454 184.000 CYS | 55.96000 10296.64]| 37.00000 6808.00]|
STRUCTURE BACKFILL I I |
0034 301-07448 459.000 TON | 20.57000 9441 .63 34.00000 15606.00]
COMPACTED AGGREGATE, NO. 53, BASE I | |
0035 302-06464 517.000 CYS | 49.46000 25570.82] 50.00000 25850.00]
SUBBASE FOR PCCP I I |
0036 303-02051 45.000 TON | 26.84000 1207.80] 25.00000 1125.00]
STONE, NO 2 I | |
0037 304-07783 825.000 TON | 59.74000 49285 _50] 70.00000 57750.00]
| | |

HMA PATCHING, TYPE D



MOBILIZATION AND DEMOBILIZATION FOR

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 211 -4
TABULATION OF BIDS
ROUTE : 231
CALL ORDER  : 211 CONTRACT ID : R -29785-A COUNTIES : MONTGOMERY
LETTING DATE : 07/25/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
I 1 ) 35-0918397 IC 2 ) 35-1917625 | )
IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0038 306-08034 542.000 SYS | 8.16000 4422 .72] 8.00000 4336.00]
MILLING, ASPHALT, 1 1/2 IN. I I |
0039 402-07453 217.000 TON | 120.38000 26122.46] 100.00000 21700.00]
HMA FOR TEMPORARY PAVEMENT I I |
0040 402-07784 108.000 TON | 107.11000 11567.88] 160.00000 17280.00]
HMA SURFACE, TYPE D I I |
0041 402-07785 104.000 TON | 96.81000 10068. 24| 150.00000 15600.00]
HMA INTERMEDIATE, TYPE D I I |
0042 402-07786 589.000 TON | 66.57000 39209.73] 98.00000 57722.00]
HMA BASE, TYPE D I I |
0043 406-05520 1.700 TON | 343.50000 583.95] 500.00000 850.00]
ASPHALT FOR TACK COAT I I |
0044 502-06327 2817.000 SYS | 4635000 130567.95] 55.00000 154935.00]
PCCP, 10 IN. I I |
0045 503-05240 1550.000 LFT | 11.74000 18197.00] 13.00000 20150.00]
D-1 CONTRACTION JOINT I I |
0046 605-06090 695.500 LFT | 18.32000 12741.56] 20.00000 13910.00]
CURB, INTEGRAL, CONCRETE I I |
0047 605-06120 433.000 LFT | 15.52000 6720.16] 23.00000 9959.00]|
CURB, CONCRETE I I |
0048 605-06255 273.700 SYS | 88.20000 24140.34] 120.00000 32844._00]
CENTER CURB, D, CONCRETE I | |
0049 605-94082 6.000 EACH | 972.75000 5836.50]| 725.00000 4350.00]
CURB TURNOUT, CONCRETE MODIFIED I I |
0050 610-07713 405.000 SYS | 51.98000 21051.90] 65.00000 26325.00]
PCCP FOR APPROACHES, 8 IN. I | |
0051 615-06490 9.000 EACH | 210.68000 1896.12| 220.00000 1980.00]
RIGHT OF WAY MARKER I I |
0052 615-06505 1.000 EACH | 953.06000 953.06] 1000.00000 1000.00]
MONUMENT, B I | |
0053 615-06515 2.000 EACH | 170.55000 341.10] 180.00000 360.00]
MONUMENT, D I I |
0054 616-02320 31.000 SYS | 4.51000 139.81] 5.00000 155.00]
GEOTEXTILES I | |
0055 616-06405 3.000 TON | 275.68000 827.04]| 105.00000 315.00]
RIPRAP, REVETMENT I I |
0056 616-06451 9.100 TON | 11445000 1041.50] 115.00000 1046.50]
RIPRAP, UNIFORM I | |
0057 621-01004 2.000 EACH | 526.69000 1053.38] 550.00000 1100.00]
| | |
I I |

SEEDING



TEMPORARY PAVEMENT MARKING, REMOVABLE,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 211 -5
TABULATION OF BIDS
ROUTE : 231
CALL ORDER  : 211 CONTRACT ID : R -29785-A COUNTIES : MONTGOMERY
LETTING DATE : 07/25/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 l 2 ) 35-1917625 | )
IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0058 621-06545 0.100 TON | 1595.10000 159.51] 1650.00000 165.00]
FERTILIZER I I |
0059 621-06557 120.500 LBS | 7.98000 961.59] 8.25000 994.13]
SEED MIXTURE, T I I |
0060 621-06560 1700.000 SYS | 0.80000 1360.00] 0.85000 1445_00]
MULCHED SEEDING, U I I |
0061 621-06565 0.100 TON | 1053.40000 105.34] 1075.00000 107.50]
MULCHING MATERIAL I I |
0062 621-06567 7.300 KGAL | 15.05000 109.87] 15.50000 113.15]
WATER I I |
0063 621-06575 1826.000 SYS | 3.33000 6080.58] 3.50000 6391.00]
SODDING, NURSERY I I |
0064 715-05149 230.500 LFT | 77.66000 17900.63] 59.00000 13599.50]
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0065 715-05151 281.000 LFT | 49_80000 13993.80] 4600000 12926.00]
PIPE, TYPE 2, CIRCULAR, 15 IN. I I |
0066 715-05156 52.000 LFT | 78.43000 4078.36| 69.00000 3588.00]
PIPE, TYPE 2, CIRCULAR, 30 IN. I I |
0067 715-46030 1.000 EACH | 1144 .18000 1144 .18 975.00000 975.00]
PIPE END SECTION, 30 IN. I I |
0068 720-44000 1.000 EACH | 700.97000 700.97] 600.00000 600.00]
CASTING, ADJUST TO GRADE I | |
0069 720-45045 5.000 EACH | 2396.57000 11982.85] 2300.00000 11500.00]
INLET, J10 I I |
0070 720-45055 4.000 EACH | 215477000 8619.08]| 2300.00000 9200.00]
INLET, M10 I | |
0071 720-45270 2.000 EACH | 1827.04000 3654.08] 1600.00000 3200.00]
PIPE CATCH BASIN, 18 IN. I I |
0072 720-45410 2.000 EACH | 2532.21000 5064.42] 2600.00000 5200.00]
MANHOLE, C4 I | |
0073 720-95422 1.000 EACH | 4394.22000 4394.22| 4515.00000 4515.00]
MANHOLE, J4 I I |
0074 720-98174 1.000 EACH | 2516.78000 2516.78] 2700.00000 2700.00]
INLET, B15 I | |
0075 720-98555 1.000 EACH | 3000.45000 3000.45] 2800.00000 2800.00]
INLET, C15 I I |
0076 801-03290 4.000 EACH | 300.97000 1203.88]| 315.00000 1260.00]
CONSTRUCTION SIGN, C I | |
0077 801-06207 4307.000 LFT | 0.96000 4134.72] 1.05000 4522.35]
| | |
I I |

4 IN.



TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 211 -6
TABULATION OF BIDS
ROUTE : 231
CALL ORDER  : 211 CONTRACT ID : R -29785-A COUNTIES : MONTGOMERY
LETTING DATE : 07/25/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-1917625 1C )
IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0078 801-06577 100.000 LFT | 5.77000 577.00] 6.00000 600.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
24 IN. I I |
0079 801-06640 25.000 EACH | 110.35000 2758.75] 115.00000 2875.00]
CONSTRUCTION SIGN, A I | |
0080 801-06775 LUMP | 5704.52000 5704.52|  32125.00000 32125.00]
MAINTAINING TRAFFIC I I |
0081 801-07119 150.000 LFT | 14.05000 2107.50] 15.00000 2250.00]
BARRICADE, 111-B I | |
0082 801-94295 12.000 EACH | 180.58000 2166.96] 190.00000 2280.00]
SIGNAL HEAD, RELOCATE I I |
0083 802-05701 50.000 LFT | 10.03000 501.50] 10.50000 525.00]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE I I |
0084 802-76035 33.000 SFT | 15.05000 496.65] 16.00000 528.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I | |
0085 805-01815 1.000 EACH | 1779.72000 1779.72| 1850.00000 1850.00]
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | I |
FT. I | |
0086 805-01842 2.000 EACH | 784.52000 1569.04] 820.00000 1640.00]
HANDHOLE, SIGNAL I | |
0087 805-02087 LUMP | 312.00000 312.00] 320.00000 320.00]
TRANSPORTATION OF SALVAGEABLE SIGNAL I I |
EQUIPMENT I I |
0088 805-03162 LUMP | 885.85000 885.85] 910.00000 910.00]
TRAFFIC SIGNAL EQUIPMENT, REMOVAL, I I |
STORAGE AND INSTALLATION I I |
0089 805-06592 484.000 LFT | 17.05000 8252.20] 18.00000 8712.00]
CONDUIT, STEEL, GALVANIZED, 2 IN. I | |
0090 805-78205 1.000 EACH | 697.24000 697.24] 715.00000 715.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER, GREEN I I |
0091 805-78215 1.000 EACH | 697.24000 697.24] 715.00000 715.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER ARROW, GREEN ARROW I I |
0092 805-78230 3.000 EACH | 939.02000 2817.06] 975.00000 2925.00]
| | |
| | |

AMBER, GREEN, AMBER ARROW, GREEN ARROW



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 211 -7
TABULATION OF BIDS

ROUTE : 231
CALL ORDER 211 CONTRACT ID : R -29785-A COUNTIES : MONTGOMERY
LETTING DATE : 07/25/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :

( 1 ) 35-0918397
R

IC 2 ) 35-1917625
IETH RILEY CONSTRUCTION IM
|

|
ILESTONE CONTRACTORS, L.P. |
LINE NO /7 ITEM CODE / ALT |

PAVEMENT MESSAGE MARKINGS PREFORMED
PLASTIC, WORD ONLY

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0093 805-78415 2.000 EACH | 1489.79000 2979.58] 152500000 3050.00]
SPAN, CATENARY, AND TETHER I I |
0094 805-78420 2.000 EACH | 225.73000 451.46] 235.00000 470.00]
DISCONNECT HANGER I I |
0095 805-78467 43.000 LFT | 2.51000 107.93] 2.60000 111.80]
SIGNAL CABLE, 3C 8GA. I I |
0096 805-78470 3612.000 LFT | 0.38000 1372.56] 0.40000 1444 80|
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0097 805-78485 362.000 LFT | 1.50000 543.00] 1.55000 561.10]
SIGNAL CABLE, 5C 14GA. I I |
0098 805-78490 1091.000 LFT | 1.69000 1843.79] 1.75000 1909.25|
SIGNAL CABLE, 7C 14GA. I I |
0099 805-78510 5945.000 LFT | 0.73000 4339.85] 0.75000 4458.75]
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0100 805-78785 10.000 EACH | 563.81000 5638.10] 590.00000 5900.00]|
SIGNAL DETECTOR HOUSING I I |
0101 805-78795 1266.000 LFT | 7.02000 8887.32| 7.25000 9178.50]
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0102 805-92504 12.000 EACH | 268.86000 3226.32] 280.00000 3360.00]
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | I |
0103 808-06368 75.000 LFT | 2.01000 150.75] 2.10000 157.50]
TRANSVERSE MARKING, REMOVE I | |
0104 808-06716 1169.000 LFT | 0.48000 561.12] 0.50000 584.50]
LINE, REMOVE I I |
0105 808-75051 2254.000 LFT | 1.65000 3719.10] 1.70000 3831.80]
LINE, PREFORMED PLASTIC, SOLID, WHITE, | | |
4 IN. | | |
0106 808-75054 2949.000 LFT | 1.65000 4865.85| 1.70000 5013.30]
LINE, PREFORMED PLASTIC, SOLID, YELLOW, | I |
4 IN. | | |
0107 808-75067 191.000 LFT | 7.42000 1417.22| 7.80000 1489.80]
TRANSVERSE MARKINGS, PREFORMED PLASTIC, | I |
STOP LINE, 24 IN. I I |
0108 808-75071 4.000 EACH | 170.55000 682.20] 180.00000 720.00]
PAVEMENT MESSAGE MARKINGS, PREFORMED I I |
PLASTIC LANE INDICATION ARROW I I |
0109 808-75073 3.000 EACH | 240.77000 722.31] 250.00000 750.00]
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07

PAGE : 211 -8
TABULATION OF BIDS

ROUTE : 231
CALL ORDER 211 CONTRACT ID : R -29785-A COUNTIES : MONTGOMERY
LETTING DATE : 07/25/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :

IC 1 ) 35-0918397 IC 2 ) 35-1917625 1C )
IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0110 808-75998 1.000 EACH | 250.81000 250.81] 208.00000 208.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER I
SECTION TOTALS I $ 852,782.26] $ 936,824.23| $
—————————————————————————————————————————— A
|

CONTRACT TOTALS $ 852,782.26] $ 936,824.23] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 241 -1
VENDOR RANKING
CALL ORDER © 241 CONTRACT ID : RS-29121-A COUNTIES : LAKE
LETTING DATE : 07/25/07 10:00 AM DISTRICT 64
CONTRACT TIME : 11/01/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 0501270
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1120685 WALSH & KELLY INC $ 893,082.74 100.0000%

2 35-0918397 RIETH RILEY CONSTRUCTION $ 911,766.80 102.0921%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 241 -2
TABULATION OF BIDS

ROUTE : 20
CALL ORDER t 241 CONTRACT ID : RS-29121-A COUNTIES : LAKE
LETTING DATE : 07/25/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :

MOBILIZATION AND DEMOBILIZATION FOR
UNDERSEAL

IC 1 ) 35-1120685 IC 2 ) 35-0918397 1C )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 2500.00000 2500.00]  12000.00000 12000.00]
CONSTRUCTION ENGINEERING I | |
0002 105-07039 4.000 MOS | 2300.00000 9200.00] 4655.00000 18620.00]
FIELD OFFICE, B I I |
0003 105-08520 3.000 EACH | 225.00000 675.00] 75.00000 225.00]
CELLULAR TELEPHONE/RADIO I | |
0004 105-08521 12.000 MOS | 175.00000 2100.00] 75.00000 900.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP |  44300.00000 44300.00]  69980.00000 69980.00]
MOBILIZATION AND DEMOBILIZATION I I |
0010 304-07783 500.000 TON | 105.00000 52500.00] 50.00000 25000.00]
HMA PATCHING, TYPE D I I |
0013 306-08432 4948.000 SYS | 3.75000 18555.00] 2.95000 14596.60]
MILLING, APPROACH I I |
0014 401-07328 3936.000 TON | 60.00000 236160.00]| 58.65000 230846.40]
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm I I |
0015 406-05520 23.000 TON | 800.00000 18400.00] 355.00000 8165.00]
ASPHALT FOR TACK COAT I I |
0016 604-07897 7.000 SYS | 230.00000 1610.00] 165.00000 1155.00]
CURB RAMP, CONCRETE, C I I |
0017 610-07488 885.000 TON | 82.00000 72570.00] 66.80000 59118.00]
HMA FOR APPROACHES, TYPE C I I |
0018 612-04315 27.660 TON | 145500000 4024530 145500000 40245 .30
ASPHALT MATERIAL FOR UNDERSEAL I I |
0019 612-05081 1.000 EACH | 5000.00000 5000.00] 5000.00000 5000.00]
| | |
| | |



TRANSVERSE MARKINGS, THERMOPLASTIC,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 241 -3
TABULATION OF BIDS
ROUTE : 20
CALL ORDER  : 241 CONTRACT ID : RS-29121-A COUNTIES : LAKE
LETTING DATE : 07/25/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 IC 2 ) 35-0918397 | )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0020 612-60410 15.000 EACH | 12.00000 180.00] 12.00000 180.00]
DRILLED HOLE FOR UNDERSEAL I I |
0021 720-04499 1.000 EACH | 1200.00000 1200.00] 905.00000 905.00]
INLET, RECONSTRUCT I I |
0022 720-44000 3.000 EACH | 650.00000 1950.00] 440.00000 1320.00]
CASTING, ADJUST TO GRADE I I |
0023 801-03290 4.000 EACH | 200.00000 800.00] 200.00000 800.00]
CONSTRUCTION SIGN, C I I |
0024 801-06203 2304.000 LFT | 0.25000 576.00] 0.40000 921.60]
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0025 801-06207 2304.000 LFT | 1.75000 4032.00] 0.49000 1128.96]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0026 801-06640 30.000 EACH | 125.00000 3750.00] 125.00000 3750.00]
CONSTRUCTION SIGN, A I I |
0027 801-06710 60.000 DAY | 12.00000 720.00] 12.00000 720.00]
FLASHING ARROW SIGN I | |
0028 801-06775 LUMP |  17500.00000 17500.00]  34600.00000 34600.00]
MAINTAINING TRAFFIC I I |
0029 801-09133 2.000 EACH | 3400.00000 6800.00] 3400.00000 6800.00]
TEMPORARY CHANGEABLE MESSAGE SIGN I | |
0030 805-02327 4.000 EACH | 125.25000 501.00] 260.00000 1040.00]
SIGNAL DETECTOR HOUSING, ADJUST TO GRAD | I |
0031 805-02441 800.000 LFT | 0.28000 224.00] 0.20000 160.00]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0032 805-78795 300.000 LFT | 9.25000 2775.00] 9.25000 2775.00]
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0033 808-06701 3657.000 LFT | 0.34000 1243 .38 0.34000 1243_38]|
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | I |
IN. | | |
0034 808-06703 300.000 LFT | 0.40000 120.00] 0.40000 120.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0035 808-75245 14626.000 LFT | 0.31000 4534.06| 0.31000 4534.06]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0036 808-75297 1000.000 LFT | 4.00000 4000.00]| 4.00000 4000.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I | |
0037 808-75300 3900.000 LFT | 1.02000 3978.00] 1.02000 3978.00]
| | |
I I |

CROSSWALK LINE, 6 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 241 -4
TABULATION OF BIDS
ROUTE : 20
CALL ORDER  : 241 CONTRACT ID : RS-29121-A COUNTIES : LAKE
LETTING DATE : 07/25/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
I 1 ) 35-1120685 IC 2 ) 35-0918397 | )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0038 808-75320 4.000 EACH | 80.00000 320.00] 80.00000 320.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0039 808-75325 4.000 EACH | 105.00000 420.00] 105.00000 420.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) I I |
0040 808-75340 4.000 EACH | 340.00000 1360.00] 340.00000 1360.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD, RXR I | |
0041 306-08595 47700.000 SYS | 1.35000 64395.00] 2.00000 95400.00]
MILLING ASPHALT, 3 1/2 IN. I I |
0042 401-07379 5247.000 TON | 50.00000 262350.00]| 4850000 254479.50]
QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm | | |
0043 202-02278 10.000 LFT | 22.00000 220.00] 35.00000 350.00]
CURB, CONCRETE, REMOVE I I |
0044 801-07118 40.000 LFT | 12.00000 480.00] 12.00000 480.00]
BARRICADE, 111-A I | |
0045 605-06120 10.000 LFT | 75.00000 750.00] 50.00000 500.00]
CURB, CONCRETE I I |
0046 211-07454 3.000 CYS | 75.00000 225.00] 90.00000 270.00]
STRUCTURE BACKFILL I | |
0047 715-05149 8.000 LFT | 120.00000 960.00] 87.00000 696.00]
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0048 720-95902 1.000 EACH | 2500.00000 2500.00] 2260.00000 2260.00]
CATCH BASIN, E2 MODIFIED I I |
0049 801-04308 2.000 EACH | 200.00000 400.00] 200.00000 400.00]
ROAD CLOSURE SIGN ASSEMBLY I I |
SECTION TOTALS | $ 893,082.74] 911,766.80]| $
------------------------------------------ A
CONTRACT TOTALS I $ 893,082.74] 911,766.80] $




RANK

INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER 251 CONTRACT ID : RS-29142-A
LETTING DATE : 07/25/07 10:00 AM DISTRICT 61
CONTRACT TIME : 08/15/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL
SET-ASIDE :
VENDOR NO./NAME
35-0918397 RIETH RILEY CONSTRUCTION
35-1917625 MILESTONE CONTRACTORS, L.P.

DATE : 07/31/07
PAGE : 251 -1
COUNTIES : TIPPECANOE
PROJECT(S) : 0501022
TOTAL % OVER
BID LOW BID
$ 3,330,695.18 100.0000%
$ 3,479,733.33 104.4747%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 251 -2
TABULATION OF BIDS
ROUTE : SR 25

CALL ORDER 251 CONTRACT ID : RS-29142-A COUNTIES : TIPPECANOE
LETTING DATE : 07/25/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :

IC 1 ) 35-0918397 IC 2 ) 35-1917625 1C )

IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A

SECTION 0001  ASPHALT RESURFACE

| | |

0001 105-06845 LUMP | 2685.01000 2685_01] 6000.00000 6000.00]
CONSTRUCTION ENGINEERING I | |
0002 105-06899 1.000 EACH | 100.00000 100.00] 80.00000 80.00]
RADIO I I |
0003 105-07039 12.000 MOS | 209885000 25186.20] 2400.00000 28800.00]
FIELD OFFICE, B | | |
0004 105-08520 1.000 EACH | 100.00000 100.00] 80.00000 80.00]
CELLULAR TELEPHONE/RADIO I I |
0005 105-08521 12.000 MOS | 60.00000 720.00] 100.00000 1200.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0006 105-08523 12.000 MOS | 60.00000 720.00] 100.00000 1200.00]
RADIO SERVICE I I |
0007 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0008 105-09198 24.000 MOS | 305.00000 7320.00] 130.00000 3120.00]
LAPTOP COMPUTER SYSTEM I I |
0009 105-09199 12.000 MOS | 100.00000 1200.00] 62.00000 744..00]
FIELD OFFICE INTERNET SERVICE I | |
0010 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES I I |
0011 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS I | |
0012 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I |
0013 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0014 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0015 110-01001 LUMP |  98890.37000 98890.37] 180000.00000 180000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0016 202-02241 522.500 LFT | 2.75000 143688 2.75000 1436.88]|
GUARDRAIL, REMOVE I I |
0017 202-93741 9.000 EACH | 175.00000 1575.00] 400.00000 3600.00]
| | |

GUARD RAIL END TREATMENT, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 251 -3
TABULATION OF BIDS
ROUTE : SR 25
CALL ORDER  : 251 CONTRACT ID : RS-29142-A COUNTIES : TIPPECANOE
LETTING DATE : 07/25/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 l 2 ) 35-1917625 | )
IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0018 203-02070 60.000 CYS | 55.91000 3354.60] 100.00000 6000.00]
BORROW I I |
0019 203-08607 2151.000 LFT | 4.15000 8926.65| 4.50000 9679.50]
LINEAR GRADING I I |
0020 207-08263 317.000 SYS | 15.83000 5018.11] 28.50000 9034.50]
SUBGRADE TREATMENT, TYPE IA I I |
0021 207-08268 1500.000 SYS | 13.88000 20820.00] 23.50000 35250.00]
SUBGRADE TREATMENT, TYPE IV I I |
0022 303-01180 600.000 TON | 16.06000 9636.00] 21.50000 12900.00]
COMPACTED AGGREGATE, NO. 53 I I |
0023 303-07449 3440.000 TON | 23.34000 80289.60] 16.50000 56760.00]
COMPACTED AGGREGATE, NO. 73 I I |
0024 304-07491 1733.000 TON | 119.94000 207856.02] 112.00000 194096.00]
HMA PATCHING, TYPE C I I |
0025 304-07494 1400.000 TON | 70.00000 98000.00] 75.00000 105000.00]|
WIDENING WITH HMA, TYPE C I I |
0026 306-08033 191709.000 SYS | 0.38000 72849.42] 0.40000 76683.60]
MILLING, ASPHALT, 1 IN. I I |
0027 306-08034 6170.000 SYS | 0.83000 5121.10] 0.60000 3702.00]
MILLING, ASPHALT, 1 1/2 IN. I I |
0028 306-08043 4442.000 SYS | 0.89000 3953.38] 2.25000 9994.50]
MILLING, TRANSITION I | |
0029 306-08432 7714.000 SYS | 2.52000 19439.28] 2.80000 21599.20]
MILLING, APPROACH I I |
0030 401-06264 LUMP | 431444000 431444 8000.00000 8000.00]
PROFILOGRAPH, HMA I | |
0031 401-07328 16715.000 TON | 56.72000 948074 .80] 55.50000 927682.50]
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm I I |
0032 401-07379 21313.000 TON | 47 69000 1016416.97| 51.00000 1086963.00]|
QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm | | |
0033 406-05520 103.100 TON | 329.79000 34001.35] 415.00000 42786.50]
ASPHALT FOR TACK COAT I I |
0034 601-01522 1.000 EACH | 2000.00000 2000.00] 2000.00000 2000.00]
GUARDRAIL TRANSITION TYPE TGB I | |
0035 601-93346 2.000 EACH | 95.00000 190.00] 95.00000 190.00]
GUARDRAIL CONNECTOR, AS I I |
0036 601-94689 12.000 EACH | 247500000 29700.00] 2700.00000 32400.00]
GUARDRAIL END TREATMENT, 0S I | |
0037 601-99105 575.000 LFT | 16.80000 9660.00]| 16.00000 9200.00]
| | |

GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 251 -4
TABULATION OF BIDS
ROUTE : SR 25
CALL ORDER  : 251 CONTRACT ID : RS-29142-A COUNTIES : TIPPECANOE
LETTING DATE : 07/25/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-1917625 | )
IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0038 601-99123 4.000 EACH | 2800.00000 11200.00] 2800.00000 11200.00]
GUARDRAIL TRANSITION, GP I I |
0039 610-07488 2319.000 TON | 83.11000 192732.09]| 95.00000 220305.00]
HMA FOR APPROACHES, TYPE C I I |
0040 612-04315 152.400 TON | 1167.00000 177850.80] 1220.00000 185928.00]
ASPHALT MATERIAL FOR UNDERSEAL I I |
0041 612-60410 2539.000 EACH | 10.40000 26405.60] 10.40000 26405.60]
DRILLED HOLE FOR UNDERSEAL I I |
0042 615-06505 7.000 EACH | 1190.00000 8330.00] 1150.00000 8050.00]
MONUMENT, B I I |
0043 615-06525 3.000 EACH | 1350.00000 4050.00]| 1150.00000 3450.00]
CASTING ADJUSTED TO GRADE, MONUMENT I I |
0044 616-06405 40.000 TON | 35.83000 1433.20] 5400000 2160.00]
RIPRAP, REVETMENT I I |
0045 801-03290 6.000 EACH | 300.00000 1800.00] 300.00000 1800.00]
CONSTRUCTION SIGN, C I I |
0046 801-06203 12400.000 LFT | 0.48000 5952.00] 0.20000 2480.00]
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0047 801-06207 6300.000 LFT | 1.20000 7560.00] 1.20000 7560.00]|
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0048 801-06640 44.000 EACH | 125.00000 5500.00] 125.00000 5500.00]
CONSTRUCTION SIGN, A I I |
0049 801-06775 LUMP | 102778.54000 102778.54]  67000.00000 67000.00]
MAINTAINING TRAFFIC I I |
0050 805-02327 1.000 EACH | 250.00000 250.00] 250.00000 250.00]
SIGNAL DETECTOR HOUSING, ADJUST TO GRAD | I |
0051 805-78470 130.000 LFT | 0.50000 65.00] 0.50000 65.00]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0052 805-78795 75.000 LFT | 12.00000 900.00] 12.00000 900.00]
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0053 808-03631 940.000 LFT | 3.50000 3290.00] 3.50000 3290.00]
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0054 808-03632 623.000 LFT | 3.50000 2180.50] 3.50000 2180.50]
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I |
0055 808-04896 79.000 LFT | 5.00000 395.00] 5.00000 395.00]
LINE, EPOXY, BROKEN, YELLOW, 4 IN. I I |
0056 808-06703 123461.000 LFT | 0.27000 33334.47] 0.25000 30865.25]
| | |

LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 251 -5
TABULATION OF BIDS
ROUTE : SR 25

CALL ORDER 251 CONTRACT ID : RS-29142-A COUNTIES : TIPPECANOE
LETTING DATE : 07/25/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :

( 1 ) 35-0918397
R

IC 2 ) 35-1917625
IETH RILEY CONSTRUCTION IM
|

|
ILESTONE CONTRACTORS, L.P. |
LINE NO /7 ITEM CODE / ALT |

CONTRACT TOTALS

|
I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
0057 808-06716 1642.000 LFT | 0.65000 1067.30] 0.65000 1067.30]
LINE, REMOVE | | |
0058 808-75240 9400.000 LFT | 0.27000 2538.00] 0.25000 2350.00]
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | | |
IN. | | |
0059 808-75245 58900.000 LFT | 0.27000 15903.00] 0.25000 14725.00]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0060 808-75297 34.000 LFT | 10.75000 365.50] 10.75000 365.50]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 24 IN. | | |
0061 808-75996 1236.000 EACH | 425000 5253.00] 4.25000 5253.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE | | |
SECTION TOTALS | $ 3,330,695.18]| $ 3,479,733.33] $
------------------------------------------ o~
|

$ 3,330,695.18] $ 3,479,733.33] $




CALL ORDER

LETTING DATE :

INDIANA DEPARTMENT OF TRANSPORTATION

: 261 CONTRACT ID :
07/25/07 10:00 AM DISTRICT
CONTRACT TIME :

VENDOR RANKING

RS-29758-A

: 66

11/30/07 COMPLETION DATE

COUNTIES : VANDERBURGH

PROJECT(S)

- 0710309

DATE : 07/31/07
PAGE : 261 -1

% OVER
LOW BID

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :
RANK VENDOR NO./NAME
1 35-1878024 RAGLE, INC.
2 38-1892125 KELCRIS CORPORATION
3 35-2131982 J B I CONSTRUCTION INC.
4  35-0918397 RIETH RILEY CONSTRUCTION

546,945.90
648,957.04
665,929.28
672,000.00

100.0000%
118.6510%
121.7541%
122.8641%



CALL ORDER : 261
LETTING DATE : 07/25/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

RS-29758-A

: VINCENNES DISTRICT

COUNTIES :

ROUTE : 164

VANDERBURGH

DATE :
PAGE :

07/31/07
261 -2

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 PCCP PATCHING

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-07039 5.000 MOS
FIELD OFFICE, B

0003 105-08520 1.000 EACH
CELLULAR TELEPHONE/RADIO

0004 105-08521 5.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0005 105-09198 10.000 MOS
LAPTOP COMPUTER SYSTEM

0006 105-09199 5.000 MOS
FIELD OFFICE INTERNET SERVICE

0007 109-08359 1.000 DOL
LIQUIDATED DAMAGES

0008 109-08360 1.000 DOL
CONTRACT LIENS

0009 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0010 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0011 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0012 207-08263 3300.000 SYS
SUBGRADE TREATMENT, TYPE IA

0013 302-06464 90.000 CYS
SUBBASE FOR PCCP

0014 503-03489 403.000 EACH
RETROFITTED TIE BARS

0015 506-06333 3300.000 SYS
PCCP PATCHING, FULL DEPTH

0016 601-06035 100.000 LFT
GUARDRAIL, RESET

0017 621-01004 1.000 EACH

MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

|
|
|
I
+

( 1 ) 35-1878024
R

AGLE, INC.

UNIT PRICE
____________________________ B S

12000.

2000.

250.

125.

225.

105.

27000.

20.

90.

14.

80.

14.

600.

00000

00000

00000

00000

00000

00000

.00000

.00000

.00000

.00000

00000

00000

00000

00000

00000

00000

00000

2 ) 38-1892125

ELCRIS CORPORATION

1C

3 ) 35-2131982

]J B 1 CONSTRUCTION INC.

|

AMOUNT| UNIT PRICE AMOUNT|

| |
12000.00] 4100.00000 4100.00]
| |
10000.00] 1100.00000 5500.00]
| |

250.00] 100.00000 100.00]

| |

625.00] 100.00000 500.00]

| |
2250.00]| 425.00000 4250.00]
| |

525.00] 100.00000 500.00]

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

| |

1.00] 1.00000 1.00]

| |
27000.00]  18733.00000 18733.00]
| |
66000.00] 9.00000 29700.00]
| |
8100.00] 130.00000 11700.00]
| |
5642.00] 15.00000 6045.00]
| |
264000.00] 132.50000 437250.00]
| |
1400.00] 35.00000 3500.00]
| |

600.00] 1.00000 1.00]

| |

| |

24.

52.

12.

98.

47.

675.

UNIT PRICE

.00000

.00000

.00000

.00000

-80000

.60000

.00000

.00000

.00000

.00000

.00000

00000

00000

00000

75000

25000

00000

AMOUNT

4305.

15000.

180.

150.

11088.

798.

1.

26119.

79200.

4680.

4836.

325875.

4725.

675.

00

00

00

00

00

00

.00

.00

.00

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 261 -3
TABULATION OF BIDS
ROUTE : 164
CALL ORDER  : 261 CONTRACT ID : RS-29758-A COUNTIES : VANDERBURGH
LETTING DATE : 07/25/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-1878024 l 2 ) 38-1892125 IC 3 ) 35-2131982
IRAGLE, INC. IKELCRIS CORPORATION |J B 1 CONSTRUCTION INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0018 621-06559 400.000 SYS | 2.00000 800.00] 12.00000 4800.00] 4.52000 1808.00
MULCHED SEEDING, R I I |
0019 715-05048 1350.000 LFT | 7.00000 9450.00]| 5.50000 7425.00]| 5.00000 6750.00
PIPE, TYPE 4, CIRCULAR, 6 IN. I I |
0020 718-52610 300.000 CYS | 40.00000 12000.00] 36.00000 10800.00] 35.00000 10500.00
AGGREGATE FOR UNDERDRAINS I I |
0021 718-99153 1300.000 SYS | 1.20000 1560.00] 1.50000 1950.00] 2.75000 3575.00
GEOTEXTILES FOR UNDERDRAIN I I |
0022 725-06863 222.000 LFT | 255.00000 56610.00] 283.87000 63019.14] 298.06000 66169.32
PIPE LINER, THERMOPLASTIC, AREA 11.6 SF | I |
0023 801-03290 4.000 EACH | 495.00000 1980.00] 495.00000 1980.00] 519.75000 2079.00
CONSTRUCTION SIGN, C I I |
0024 801-06198 120.000 DAY | 250.00000 30000.00] 1.00000 120.00] 625.00000 75000.00
PATROLLER I I |
0025 801-06640 36.000 EACH | 136.75000 4923.00] 136.75000 4923.00] 143.59000 5169.24
CONSTRUCTION SIGN, A I I |
0026 801-06710 240.000 DAY | 13.00000 3120.00] 13.00000 3120.00] 13.65000 3276.00
FLASHING ARROW SIGN I I |
0027 801-06775 LUMP |  24000.00000 24000.00]  24830.00000 24830.00] 9660.00000 9660.00
MAINTAINING TRAFFIC I I |
0028 808-03631 1225.000 LFT | 1.88000 2303.00] 1.88000 2303.00] 1.97000 2413.25
LINE, EPOXY, SOLID, WHITE, 4 IN. I | |
0029 808-03632 100.000 LFT | 1.88000 188.00] 1.88000 188.00] 1.97000 197.00
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I |
0030 808-74811 310.000 LFT | 2.35000 728.50] 2.35000 728.50] 2.47000 765.70
LINE, EPOXY, BROKEN, WHITE, 5 IN. I | |
0031 808-75998 17.000 EACH | 52.20000 887.40] 52.20000 887.40] 54.81000 931.77
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS I $ 546,945.90| $ 648,957.04] $ 665,929.28
------------------------------------------ A
CONTRACT TOTALS I $ 546,945.90]| $ 648,957.04] $ 665,929.28




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 07/31/07
PAGE : 261 -4

: 164
CALL ORDER  : 261 CONTRACT ID : RS-29758-A : VANDERBURGH
LETTING DATE : 07/25/07 10:00 AM DISTRICT : VINCENNES DISTRICT

SET-ASIDE :
IC 4 ) 35-0918397 1C ) 1C )
IRIETH RILEY CONSTRUCTION I |

LINE NO / ITEM CODE / ALT I | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT

—————————————————————————————————————————— -

SECTION 0001 PCCP PATCHING

| | |

0001 105-06845 LUMP | 4100.00000 4100.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07039 5.000 MOS | 2300.00000 11500.00] |
FIELD OFFICE, B I I |
0003 105-08520 1.000 EACH | 100.00000 100.00] |
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 5.000 MOS | 100.00000 500.00] |
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-09198 10.000 MOS | 200.00000 2000.00] |
LAPTOP COMPUTER SYSTEM I I |
0006 105-09199 5.000 MOS | 100.00000 500.00] |
FIELD OFFICE INTERNET SERVICE I I |
0007 109-08359 1.000 DOL | 1.00000 1.00] |
LIQUIDATED DAMAGES I I |
0008 109-08360 1.000 DOL | 1.00000 1.00] |
CONTRACT LIENS I I |
0009 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0010 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0011 110-01001 LUMP |  34000.00000 34000.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0012 207-08263 3300.000 SYS | 22.00000 72600.00] |
SUBGRADE TREATMENT, TYPE IA I I |
0013 302-06464 90.000 CYS | 330.00000 29700.00] |
SUBBASE FOR PCCP I I |
0014 503-03489 403.000 EACH | 17.00000 6851.00] |
RETROFITTED TIE BARS I I |
0015 506-06333 3300.000 SYS | 120.00000 396000.00] |
PCCP PATCHING, FULL DEPTH I I |
0016 601-06035 100.000 LFT | 45_00000 4500.00] |
GUARDRAIL, RESET I I |
0017 621-01004 1.000 EACH | 675.00000 675.00] |
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I | |

0018 621-06559 400.000 SYS | 4.30000 1720.00] |

| | |

MULCHED SEEDING, R



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 261 -5
TABULATION OF BIDS
ROUTE : 164
CALL ORDER  : 261 CONTRACT ID : RS-29758-A COUNTIES : VANDERBURGH
LETTING DATE : 07/25/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 4 ) 35-0918397 l 1C )
IRIETH RILEY CONSTRUCTION I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT]| AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0019 715-05048 1350.000 LFT | 8.00000 10800.00] |
PIPE, TYPE 4, CIRCULAR, 6 IN. I I |
0020 718-52610 300.000 CYS | 41.00000 12300.00] |
AGGREGATE FOR UNDERDRAINS I I |
0021 718-99153 1300.000 SYS | 3.50000 4550.00] |
GEOTEXTILES FOR UNDERDRAIN I I |
0022 725-06863 222.000 LFT | 60.00000 13320.00] |
PIPE LINER, THERMOPLASTIC, AREA 11.6 SF | I |
0023 801-03290 4.000 EACH | 495.00000 1980.00] |
CONSTRUCTION SIGN, C I I |
0024 801-06198 120.000 DAY | 0.01000 1.20] |
PATROLLER I I |
0025 801-06640 36.000 EACH | 136.75000 4923.00] |
CONSTRUCTION SIGN, A I I |
0026 801-06710 240.000 DAY | 13.00000 3120.00] |
FLASHING ARROW SIGN I I |
0027 801-06775 LUMP |  52148.90000 52148.90] |
MAINTAINING TRAFFIC I I |
0028 808-03631 1225.000 LFT | 1.88000 2303.00] |
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0029 808-03632 100.000 LFT | 1.88000 188.00] |
LINE, EPOXY, SOLID, YELLOW, 4 IN. I | |
0030 808-74811 310.000 LFT | 2.35000 728.50] |
LINE, EPOXY, BROKEN, WHITE, 5 IN. I I |
0031 808-75998 17.000 EACH | 5220000 887.40] |
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
SECTION TOTALS I $ 672,000.00] | $
—————————————————————————————————————————— S
CONTRACT TOTALS I $ 672,000.00] 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : HENRY

PROJECT(S)

DATE :
PAGE :

: 201200J

2012012
2012012

TOTAL %

07/31/07
291 -1

OVER

BID LOW BID

2,471,942.00 100.
2,473,889.50 100.
2,555,563.00 103.
2,814,530.00 113.
2,958,522.54 119.

0000%
0788%
3828%
8591%
6841%

CALL ORDER 291 CONTRACT ID : B -28803-A
LETTING DATE : 07/25/07 10:00 AM DISTRICT 63
CONTRACT TIME : 09/02/08 COMPLETION DATE

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1917625 MILESTONE CONTRACTORS, L.P.

2 35-1357381 DAVE O"MARA CONTRACTOR

3 35-1128289 BEATY CONSTRUCTION INC

4  35-0918397 RIETH RILEY CONSTRUCTION

5 35-1385672 FORCE CONSTRUCTION CO. INC.

6  35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC.

3,755,000.00 151.

9049%



CALL ORDER 291
LETTING DATE : 07/25/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

B -28803-A

: GREENFIELD DISTRICT

COUNTIES :

ROUTE : 3

HENRY

DATE :
PAGE :

07/31/07
291 -2

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001  ASPHALT RESURFACE

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-07040 16.000 MOS
FIELD OFFICE, C

0003 105-08520 3.000 EACH
CELLULAR TELEPHONE/RADIO

0004 105-08521 48.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0005 105-08524 1.000 DOL

CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0006 105-09198 32.000 MOS
LAPTOP COMPUTER SYSTEM

0007 105-09199 16.000 MOS
FIELD OFFICE INTERNET SERVICE

0008 109-08359 1.000 DOL
LIQUIDATED DAMAGES

0009 109-08360 1.000 DOL
CONTRACT LIENS

0010 109-08440 1.000 DOL
QUALITY ADJUSTMENTS, HMA

0011 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0012 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0013 109-08463 1.000 DOL
PROJECT ESTIMATE ADJUSTMENT

0014 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0015 201-52370 LUMP

CLEARING RIGHT OF WAY
0016 202-02240
PAVEMENT REMOVAL
0017 202-02241
GUARDRAIL, REMOVE

8360.000 SYS

4040.000 LFT

|
|
|
I
+

( 1 ) 35-1917625
MILESTONE CONTRACTORS, L.P.

UNIT PRICE
____________________________ B S

45000.

1750.

90.

90.

225.

75.

1.

1.

123550.

40000.

5.

1

00000

00000

00000

00000

.00000

00000

00000

.00000

-00000

.00000

.00000

00000

00000

00000

00000

75000

-50000

2 ) 35-1357381

AVE O MARA CONTRACTOR

AMOUNT| UNIT PRICE AMOUNT

| |
45000.00]  39308.00000 39308.00]|
| |
28000.00] 1800.00000 28800.00]
| |

270.00] 300.00000 900.00]

| |
4320.00] 100.00000 4800.00]
| |

1.00] 1.00000 1.00]

| |

| |
7200.00] 100.00000 3200.00]
| |
1200.00] 20.00000 320.00]
| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |
123550.00] 123000.00000 123000.00]
| |
40000.00]  37000.00000 37000.00]
| |
48070.00]| 4.00000 33440.00]
| |
6060.00]| 1.30000 5252_00]
| |

3 ) 35-1128289
EATY CONSTRUCTION

UNIT PRICE

130000.

39000.

.00000

.10000

.00000

.00000

.00000

.00000

-00000

.00000

-00000

.00000

.00000

.00000

-00000

06000

00000

-50000

-50000

INC

AMOUNT

37500.

27153.

645.

8160.

4000.

512.

1.

1.

130000.

39000.

45980.

6060.

00

60

00

00

.00

00

00

.00

.00

.00

.00

00

00

06

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 291 -3
TABULATION OF BIDS
ROUTE : 3
CALL ORDER  : 291 CONTRACT ID : B -28803-A COUNTIES : HENRY
LETTING DATE : 07/25/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 35-1357381 | 3 ) 35-1128289
IMILESTONE CONTRACTORS, L.P. |DAVE O"MARA CONTRACTOR |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0018 202-03000 LUMP | 9500.00000 9500.00] 4500.00000 4500.00] 8500.00000 8500.00
HOUSES AND BUILDINGS, REMOVE PARCEL 2 | I |
0019 202-03000 LUMP | 9500.00000 9500.00]| 4500.00000 4500.00]  11500.00000 11500.00
HOUSES AND BUILDINGS, REMOVE PARCEL 5 | I |
0020 202-03135 68.000 SFT | 19.00000 1292.00] 50.00000 3400.00] 32.00000 2176.00
REGULATED ASBESTOS CONTAINING MATERIALS | I |
REMOVE I I |
0021 202-51330 LUMP |  95000.00000 95000.00]  97000.00000 97000.00] 180000.34000 180000.34
PRESENT STRUCTURE, REMOVE STR. NO. 1 I | I
0022 202-51330 LUMP |  15000.00000 15000.00]  59900.00000 59900.00]  74034.00000 74034.00
PRESENT STRUCTURE, REMOVE STRUCTURE NO. | I |
2 I | |
0023 202-91385 1.000 EACH | 475.00000 475.00] 300.00000 300.00] 550.00000 550.00
INLET, REMOVE I I |
0024 203-02000 54380.000 CYS | 7.80000 424164.00] 8.00000 435040.00] 7.15000 388817.00
EXCAVATION, COMMON I I |
0025 205-06931 200.000 TON | 39.00000 7800.00] 25.00000 5000.00] 50.00000 10000.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0026 205-06933 11.000 EACH | 99.00000 1089.00] 90.00000 990.00] 105.00000 1155.00
TEMPORARY DITCH INLET PROTECTION I I |
0027 205-06937 11169.000 LFT | 1.35000 15078.15] 1.50000 16753.50] 1.50000 16753.50
TEMPORARY SILT FENCE I | |
0028 207-08263 13294.000 SYS | 6.70000 89069.80] 5.95000 79099.30] 7.00000 93058.00
SUBGRADE TREATMENT, TYPE IA I I |
0029 207-08265 2646.000 SYS | 5.95000 15743.70] 5.95000 15743.70] 7.00000 18522.00
SUBGRADE TREATMENT, TYPE 11A I | |
0030 207-08266 3812.000 SYS | 7.75000 29543.00] 5.95000 22681.40] 2.00000 7624.00
SUBGRADE TREATMENT, TYPE 111 I I |
0031 211-02050 500.000 CYS | 2450000 12250.00] 35.00000 17500.00] 34.00000 17000.00
B BORROW I | |
0032 211-07454 908.000 CYS | 2450000 22246.00] 35.00000 31780.00] 34.00000 30872.00
STRUCTURE BACKFILL I I |
0033 301-07448 2992.000 TON | 19.75000 59092.00] 17.00000 50864 .00] 21.00000 62832.00
COMPACTED AGGREGATE, NO. 53, BASE I | |
0034 304-07491 500.000 TON | 115.00000 57500.00] 125.00000 62500.00] 130.00000 65000.00
HMA PATCHING, TYPE C I I |
0035 306-08034 43878.000 SYS | 0.95000 41684.10] 0.85000 37296.30] 1.00000 43878.00
MILLING, ASPHALT, 1 1/2 IN. I | |
0036 401-06264 LUMP | 1250.00000 1250.00] 4000.00000 4000.00] 1500.00000 1500.00
| | |

PROFILOGRAPH, HMA



INDIANA DEPARTMENT OF TRANSPORTATION
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DATE :
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3 ) 35-1128289
EATY CONSTRUCTION

UNIT PRICE

57.

60.

180.

30.

104.

210.

135.

544.

565.

26.

400.

900.

365.

27.

00000

.10000

00000

00000

00000

00000

00000

00000

-50000

00000

00000

00000

-50000

00000

00000

INC

AMOUNT

360855.

172096.

261744.

60780.

720.

8064.

2760.

42640.

210.

2430.

13056.

565.

462.

6760.

800.

3240.

5047.

6497.

27.

ROUTE : 3
CALL ORDER  : 291 CONTRACT ID : B -28803-A COUNTIES : HENRY
LETTING DATE : 07/25/07 10:00 AM DISTRICT : GREENFIELD DISTRICT

SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 35-1357381 |
IMILESTONE CONTRACTORS, L.P. |DAVE O"MARA CONTRACTOR |

LINE NO / ITEM CODE / ALT I | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]

—————————————————————————————————————————— -

0037 401-07334 4455.000 TON | 75.00000 334125.00] 75.00000 334125.00]

QC/QA-HMA, 3, 76, SURFACE, 9.5 mm I I |
0038 401-07402 2689.000 TON | 59.00000 158651.00]| 65.00000 174785.00]|
QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm | I |
0039 401-07408 4592.000 TON | 53.00000 243376.00] 55.00000 252560.00]
QC/QA-HMA, 3, 64, BASE, 25.0 mm I I |
0040 401-07418 1013.000 TON | 56.00000 56728.00] 65.00000 65845 .00
QC/QA-HMA, 3, 76, BASE, 25.0 MM I I |
0041 402-05496 4.000 TON | 165.00000 660.00] 750.00000 3000.00]
HMA FOR ISLANDS I I |
0042 406-05521 80640.000 SYS | 0.10000 8064.00]| 0.20000 16128.00]
ASPHALT FOR TACK COAT I I |
0043 605-06120 92.000 LFT | 30.00000 2760.00] 29.00000 2668.00]
CURB, CONCRETE I I |
0044 610-07487 410.000 TON | 96.50000 39565.00] 100.00000 41000.00]
HMA FOR APPROACHES, TYPE B I I |
0045 611-06497 1.000 EACH | 205.00000 205.00] 200.00000 200.00]
MAILBOX ASSEMBLY, SINGLE I I |
0046 615-06490 18.000 EACH | 130.00000 2340.00] 125.00000 2250.00]
RIGHT OF WAY MARKER I I |
0047 615-06505 24.000 EACH | 525.00000 12600.00] 510.00000 12240.00]
MONUMENT, B I | |
0048 615-06527 1.000 EACH | 550.00000 550.00] 525.00000 525.00]
MONUMENT, SECTION CORNER I I |
0049 616-02320 132.000 SYS | 3.00000 396.00] 1.50000 198.00]
GEOTEXTILES I | |
0050 616-06405 260.000 TON | 45_00000 11700.00] 23.00000 5980.00]
RIPRAP, REVETMENT I I |
0051 621-01004 2.000 EACH | 370.00000 740.00] 800.00000 1600.00]
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0052 621-06545 3.600 TON | 855.00000 3078.00] 650.00000 2340.00]
FERTILIZER I I |
0053 621-06553 1442_.000 LBS | 3.40000 4902.80] 3.50000 5047.00]
SEED MIXTURE, R I I |
0054 621-06565 17.800 TON | 350.00000 6230.00] 500.00000 8900.00]
MULCHING MATERIAL I I |
0055 621-06567 1.000 KGAL | 26.00000 26.00] 50.00000 50.00]
WATER I I |

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00
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ROUTE : 3
CALL ORDER  : 291 CONTRACT ID : B -28803-A COUNTIES : HENRY
LETTING DATE : 07/25/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 l 2 ) 35-1357381 | 3 ) 35-1128289
IMILESTONE CONTRACTORS, L.P. |DAVE O"MARA CONTRACTOR |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0056 621-06574 285.000 SYS | 8.00000 2280.00] 13.00000 3705.00] 8.50000 2422 .50
SODDING I I |
0057 714-07539 96.000 LFT | 495.00000 47520.00] 350.00000 33600.00] 435.00000 41760.00
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 8 FT. X 2 FT. I | |
0058 714-44240 4.600 CYS | 152500000 7015.00] 1250.00000 5750.00] 1050.00000 4830.00
CONCRETE, A, STRUCTURES I I |
0059 715-05119 294.000 LFT | 36.50000 10731.00] 34.00000 9996.00] 26.00000 7644.00
PIPE, TYPE 1, CIRCULAR, 15 IN. | | |
0060 715-05121 134.000 LFT | 37.00000 4958.00]| 38.00000 5092.00] 31.00000 4154.00
PIPE, TYPE 1, CIRCULAR, 18 IN. I I |
0061 715-05123 176.000 LFT | 4600000 8096.00]| 49_00000 8624.00] 41.00000 7216.00
PIPE, TYPE 1, CIRCULAR, 24 IN. I | |
0062 715-05149 4.000 LFT | 90.00000 360.00] 69.00000 276.00] 170.00000 680.00
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0063 715-05169 296.000 LFT | 36.50000 10804.00] 34.00000 10064.00] 30.00000 8880.00
PIPE, TYPE 3, CIRCULAR, 15 IN. | | |
0064 715-05273 104.000 LFT | 300.00000 31200.00] 295.00000 30680.00] 250.00000 26000.00
PIPE, TYPE 1, DEFORMED, MIN. AREA 38.0 | I |
SQ. FT. I | |
0065 715-46005 7.000 EACH | 268.00000 1876.00] 225.00000 1575.00] 320.00000 2240.00
PIPE END SECTION, 15 IN. I | |
0066 715-46010 2.000 EACH | 290.00000 580.00] 245.00000 490.00] 340.00000 680.00
PIPE END SECTION, 18 IN. I I |
0067 715-46020 2.000 EACH | 345.00000 690.00] 325.00000 650.00] 500.00000 1000.00
PIPE END SECTION, 24 IN. I | |
0068 720-44000 2.000 EACH | 390.00000 780.00] 395.00000 790.00] 430.00000 860.00
CASTING, ADJUST TO GRADE I I |
0069 720-45045 1.000 EACH | 1950 .00000 1950.00] 139500000 1395.00] 1750.00000 1750.00
INLET, J10 I | |
0070 720-45410 1.000 EACH | 2250.00000 2250.00] 1800.00000 1800.00] 3950.00000 3950.00
MANHOLE, C4 I I |
0071 801-03290 4.000 EACH | 575.00000 2300.00] 375.00000 1500.00] 375.00000 1500.00
CONSTRUCTION SIGN, C I | |
0072 801-04308 6.000 EACH | 44500000 2670.00] 385.00000 2310.00] 376.00000 2256.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0073 801-06216 350.000 LFT | 3.40000 1190.00] 3.00000 1050.00] 2.15000 752.50
TEMPORARY TRANSVERSE PAVEMENT MARKING, | | |
| | |

24 IN.
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TABULATION OF BIDS
ROUTE : 3
CALL ORDER  : 291 CONTRACT : B -28803-A COUNTIES : HENRY
LETTING DATE : 07/25/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 35-1357381 | 3 ) 35-1128289
IMILESTONE CONTRACTORS, L.P. |DAVE O"MARA CONTRACTOR |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0074 801-06625 18.000 EACH | 78.00000 1404.00] 100.00000 1800.00] 120.00000 2160.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0075 801-06640 40.000 EACH | 202.00000 8080.00]| 200.00000 8000.00]| 210.00000 8400.00
CONSTRUCTION SIGN, A I I |
0076 801-06645 20.000 EACH | 10.50000 210.00] 60.00000 1200.00] 32.00000 640.00
CONSTRUCTION SIGN, B I I |
0077 801-06775 LUMP |  88865.30000 88865.30]  50000.00000 50000.00]  50000.00000 50000.00
MAINTAINING TRAFFIC I I |
0078 801-07119 252.000 LFT | 20.50000 5166.00] 10.00000 2520.00] 13.00000 3276.00
BARRICADE, 111-B I I |
0079 802-05701 648.000 LFT | 14.00000 9072.00] 12.00000 7776.00] 12.00000 7776.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I | |
0080 802-05702 28.000 LFT | 21.00000 588.00] 15.00000 420.00] 16.00000 448.00
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | I |
BASE I I |
0081 802-76025 11.000 SFT | 33.00000 363.00] 29.00000 319.00] 30.00000 330.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0082 802-76035 626.250 SFT | 23.00000 14403.75] 18.00000 11272.50] 20.00000 12525.00
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.100 IN. THICKNESS I | |
0083 802-76045 85.500 SFT | 22.00000 1881.00] 16.00000 1368.00] 17.00000 1453 .50
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.125 IN. THICKNESS I I |
0084 808-06713 24531.000 LFT | 0.12000 2943.72| 0.16000 3924.96] 0.15000 3679.65
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0085 808-06714 24149.000 LFT | 0.12000 2897.88| 0.16000 3863.84| 0.15000 3622.35
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0086 808-06723 9.000 EACH | 57.00000 513.00] 70.00000 630.00] 65.00000 585.00
PAVEMENT MESSAGE MARKINGS, PAINT, LANE | I |
INDICATION ARROW I I |
0087 808-06724 6.000 EACH | 78.00000 468.00] 80.00000 480.00] 100.00000 600.00
PAVEMENT MESSAGE MARKINGS, PAINT, WORD | | |
ONLY I I |
0088 808-06726 204.000 LFT | 2.40000 489.60] 4.00000 816.00] 8.00000 1632.00
TRANSVERSE MARKINGS, PAINT, STOP LINE, | I |
24 IN. I | |
0089 808-75001 2260.000 LFT | 0.17000 384.20] 0.20000 452_00] 0.50000 1130.00
| | |

LINE, PAINT, BROKEN, WHITE, 5 IN.
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ROUTE : 3
CALL ORDER : 291 CONTRACT ID : B -28803-A COUNTIES : HENRY
LETTING DATE : 07/25/07 10:00 AM DISTRICT ~ : GREENFIELD DISTRICT
SET-ASIDE :
1 ) 35-1917625 IC 2 ) 35-1357381 IC 3 ) 35-1128289
ILESTONE CONTRACTORS, L.P. |DAVE O MARA CONTRACTOR IBEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | I
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
______________________________________________________________________ e
0090 808-75078 264.000 LFT 1.25000 330.00] 2.00000 528.00] 3.25000 858.00
TRANSVERSE MARKINGS, PAINT, SOLID, | I
YELLOW CROSSHATCH LINE, 12 IN. | |
0091 808-75090 44.000 LFT 10.50000 462.00| 4.00000 176.00] 7.50000 330.00
TRANSVERSE MARKINGS, PAINT, SOLID, | |
YELLOW CROSSHATCH LINE, 24 IN. | I
0092 203-02070 3960.000 CYS 12.00000 47520.00| 18.00000 71280.00] 5.00000 19800.00
BORROW | |
0093 715-26729 4.000 EACH 6500.00000 26000.00]  4200.00000 16800.00]  4500.00000 18000.00
GRATED BOX END SECTION, 11, 6:1, 15 IN. | I
0094 715-26730 2.000 EACH 6800.00000 13600.00]  4400.00000 8800.00]  4500.00000 9000.00
GRATED BOX END SECTION, 11, 4::1, 24 IN | |
0095 715-97836 2.000 EACH 5700.00000 11400.00]  3900.00000 7800.00]  4600.00000 9200.00
GRATED BOX END SECTION, 11, 4:1, 15 IN. | I
SECTION TOTALS $ 2,471,942.00| $ 2,473,889.50] $ 2,555,563.00
______________________________________________________________________ A
CONTRACT TOTALS $ 2,471,942.00] $ 2,473,889.50] $ 2,555,563.00
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SET-ASIDE :
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CONTRACT
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ROUTE : 3
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LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION

SECTION 0001  ASPHALT RESURFACE

QUANTITY

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-07040 16.000 MOS
FIELD OFFICE, C

0003 105-08520 3.000 EACH
CELLULAR TELEPHONE/RADIO

0004 105-08521 48.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0005 105-08524 1.000 DOL
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0006 105-09198 32.000 MOS
LAPTOP COMPUTER SYSTEM

0007 105-09199 16.000 MOS
FIELD OFFICE INTERNET SERVICE

0008 109-08359 1.000 DOL
LIQUIDATED DAMAGES

0009 109-08360 1.000 DOL
CONTRACT LIENS

0010 109-08440 1.000 DOL
QUALITY ADJUSTMENTS, HMA

0011 109-08443 1.000 DOL
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0012 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0013 109-08463 1.000 DOL
PROJECT ESTIMATE ADJUSTMENT

0014 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0015 201-52370 LUMP
CLEARING RIGHT OF WAY

0016 202-02240 8360.000 SYS
PAVEMENT REMOVAL

0017 202-02241 4040.000 LFT
GUARDRAIL, REMOVE

0018 202-03000 LUMP

HOUSES AND BUILDINGS, REMOVE PARCEL 2

f —— ——

( 4 ) 35-0918397
R

IETH RILEY CONSTRUCTION

UNIT PRICE

200.

100.

1.

1.

120684.

36500.

11.

1.

8000.

.00000

-00000

.00000

.00000

.00000

00000

00000

.00000

.00000

-00000

.00000

00000

00000

72000

00000

40000

30000

00000

| 5 ) 35-1385672 |

|FORCE CONSTRUCTION CO. INC. |

| |

AMOUNT| UNIT PRICE AMOUNT|

| |
35000.00]  42500.00000 42500.00]
| |
40000.00] 164400000 26304.00]
| |

300.00] 185.00000 555.00]

| |
4800.00] 111.00000 5328.00]
| |

1.00] 1.00000 1.00]

| |

| |
6400.00]| 150.00000 4800.00]
| |
1600.00]| 123.00000 1968.00]|
| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |
120684.72] 146000.00000 146000.00]
| |
36500.00]  26836.00000 26836.00]|
| |
95304.00] 10.00000 83600.00]
| |
5252_00] 2.00000 8080.00]
| |
8000.00] 9562.00000 9562.00]
| |

[ X

6 ) 35-2040801
OHMANN ASPHALT & CONSTR.,

185000.
76000.

15.

.75000

-00000

.00000

-00000

.00000

.00000

.00000

.00000

.00000

-00000

.00000

.00000

.00000

00000

00000

00000

.00000

.00000

AMOUN

65042.

40000.

3000.

24000.

11200.

8000.

1.

1.

185000.

76000.

125400.

8080.

25000.

IN

T

75

00

00

00

.00

00

00

.00

.00

.00

.00

00

00

00

00

00

00

00
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ROUTE : 3
HENRY

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0019 202-03000 LUMP
HOUSES AND BUILDINGS, REMOVE PARCEL 5

0020 202-03135 68.000 SFT
REGULATED ASBESTOS CONTAINING MATERIALS
REMOVE

0021 202-51330 LUMP
PRESENT STRUCTURE, REMOVE STR. NO. 1

0022 202-51330 LUMP
PRESENT STRUCTURE, REMOVE STRUCTURE NO.
2

0023 202-91385
INLET, REMOVE

0024 203-02000
EXCAVATION, COMMON

0025 205-06931 200.000 TON
TEMPORARY CHECK DAM, REVETMENT RIPRAP

0026 205-06933 11.000 EACH
TEMPORARY DITCH INLET PROTECTION

0027 205-06937 11169.000 LFT
TEMPORARY SILT FENCE

0028 207-08263 13294.000 SYS
SUBGRADE TREATMENT, TYPE IA

0029 207-08265 2646.000 SYS
SUBGRADE TREATMENT, TYPE I1A

0030 207-08266 3812.000 SYS
SUBGRADE TREATMENT, TYPE 111

1.000 EACH

54380.000 CYS

0031 211-02050 500.000 CYS
B BORROW
0032 211-07454 908.000 CYS

STRUCTURE BACKFILL
0033 301-07448 2992.000 TON
COMPACTED AGGREGATE, NO. 53, BASE
0034 304-07491 500.000 TON
HMA PATCHING, TYPE C
0035 306-08034 43878.000 SYS
MILLING, ASPHALT, 1 1/2 IN.
0036 401-06264
PROFILOGRAPH, HMA
0037 401-07334 4455_.000 TON
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm

LUMP

) 35-1385672

IC 4 ) 35-0918397 IC 5

IRIETH RILEY CONSTRUCTION |FORCE CONSTRUCTION CO.
I UNIT PRICE AMOUNTI UNIT PRICE
| Tssoo.00000 8800001 7915.00000
I 7400000 5032.00I 25.00000
| |

I 138000 .00000 138000.00I 14812900000
I 60000 .00000 eoooo.ool 84368.00000
| |

I 880.00000 880.00I 1262.00000
I 13.30000 723254.ool 12.34000
I 50.00000 1oooo.ooI 46.15000
I 75.00000 825.00I 75.00000
I 1.15000 12844.35I 1.62000
I 5.35000 71122.90I 6.62000
I 4.75000 12568.50I 5.87000
I 1.60000 6099.20I 6.07000
I 20.40000 1ozoo.ool 48 .50000
I 20.40000 18523.20I 36.68000
I 21.00000 62832.00I 21.57000
I 86.00000 43ooo.ool 150.00000
I 1.00000 43878.00I 0.63000
I 3100.00000 3100.ool 5000.00000
i 76.50000 340807.50! 78.50000

( 6 ) 35-2040801
G

|
INC. |GOHMANN ASPHALT & CONSTR., IN
|

AMOUNT]| UNIT PRICE AMOUNT
________ 7615.00]  25000.00000  25000.00
1700.00: 100.00000 6800.00
|
148129.00= 60000.00000 60000.00
84368.00: 100000.00000 100000.00
|

1262.00: 600.00000 600.00
671049.20: 15.00000 815700.00
9230.00: 50.00000 10000.00
825.00: 150.00000 1650.00
18093.78: 6.00000 67014.00
88006.28: 6.00000 79764.00
15532.02= 5.00000 13230.00
23138.84: 10.00000 38120.00
24250.00: 30.00000 15000.00
33305.44: 35.00000 31780.00
64537.44: 25.00000 74800.00
75000.00: 115.00000 57500.00
27643.14: 2.50000 109695.00
5000.00: 20000.00000 20000.00
349717.50! 80.00000 356400.00
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LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0038 401-07402 2689.000
QC/QA-HMA, 2, 76, INTERMEDIATE, 19.

0039 401-07408 4592000
QC/QA-HMA, 3, 64, BASE, 25.0 mm

0040 401-07418 1013.000
QC/QA-HMA, 3, 76, BASE, 25.0 MM

0041 402-05496 4.000
HMA FOR ISLANDS

0042 406-05521 80640.000
ASPHALT FOR TACK COAT

0043 605-06120 92.000
CURB, CONCRETE

0044 610-07487 410.000
HMA FOR APPROACHES, TYPE B

0045 611-06497 1.000
MAILBOX ASSEMBLY, SINGLE

0046 615-06490 18.000
RIGHT OF WAY MARKER

0047 615-06505 24.000
MONUMENT, B

0048 615-06527 1.000
MONUMENT, SECTION CORNER

0049 616-02320 132.000
GEOTEXTILES

0050 616-06405 260.000
RIPRAP, REVETMENT

0051 621-01004 2.000
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0052 621-06545 3.600
FERTILIZER

0053 621-06553 1442 .000
SEED MIXTURE, R

0054 621-06565 17.800
MULCHING MATERIAL

0055 621-06567 1.000
WATER

0056 621-06574 285.000

SODDING

TON

SYS

LFT

TON

EACH

EACH

EACH

EACH

SYS

TON

EACH

TON

LBS

TON

KGAL

SYS

( 4 ) 35-0918397 |
RIETH RILEY CONSTRUCTION |
|

370.

43.

100.

195.

125.

505.

525.

50.

500.

550.

350.

15.

.07000

00000

00000

00000

00000

00000

00000

.50000

00000

00000

00000

.50000

00000

00000

-00000

5 ) 35-1385672 I

ORCE CONSTRUCTION CO. INC. |

AMOUNT| UNIT PRICE AMOUNTI
165373.50] 62.25000 167390.25]
259448.00I 55.75000 256004.00:
65338.50I 67.50000 68377.50:
1480.00I 800.00000 3200.oo=
5644.80I 0.20000 16128.00:
3956.00I 4587000 4220.04}
41000.00I 105.00000 43050.00}
195.00I 163.00000 163.00:
2250.ool 14400000 2592.00}
12120.00I 64500000 15480.00:
525.ooI 795.00000 795.oo=
330.00I 3.55000 468.60:
13000.ool 28.74000 7472.40}
1ooo.ooI 500.00000 1ooo.oo=
| |
1980.00I 550.00000 1980.00=
3605.00I 2.50000 3605.00:
6230.00I 350.00000 6230.00:
15.ooI 15.00000 15.oo=
2280.00! 8.00000 2280.00!

6 ) 35-2040801
OHMANN ASPHALT & CONSTR.,

UNIT PRICE

500.

70.

96.

195.

130.

505.

530.

35.

650.

700.

10.

600.

50.

-00000

00000

00000

00000

00000

00000

00000

.00000

00000

00000

00000

00000

00000

00000

-00000

AMOUN

215120.

344400.

75975.

2000.

161280.

6440.

39360.

195.

2340.

12120.

530.

660.

9100.

1300.

2520.

14420.

10680.

50.

2280.

IN

T

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



CALL ORDER 291

LETTING DATE : 07/25/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: GREENFIELD DISTRICT

B -28803-A

ROUTE : 3
COUNTIES : HENRY

DATE :
PAGE :

07/31/07
291 -11

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION

0057 714-07539

QUANTITY

96.

000

CULVERT, PRECAST BOX, REINFORCED

CONCRETE, 8 FT. X 2 FT.
0058 714-44240

CONCRETE, A, STRUCTURES
0059 715-05119

PIPE, TYPE 1, CIRCULAR,
0060 715-05121

PIPE, TYPE 1, CIRCULAR,
0061 715-05123

PIPE, TYPE 1, CIRCULAR,
0062 715-05149

PIPE, TYPE 2, CIRCULAR,
0063 715-05169

PIPE, TYPE 3, CIRCULAR,
0064 715-05273

PIPE, TYPE 1, DEFORMED,

SQ. FT.
0065 715-46005

PIPE END SECTION, 15 IN.
0066 715-46010

PIPE END SECTION, 18 IN.
0067 715-46020

PIPE END SECTION, 24 IN.
0068 720-44000

CASTING, ADJUST TO GRADE
0069 720-45045

INLET, J10
0070 720-45410

MANHOLE, C4
0071 801-03290

CONSTRUCTION SIGN, C
0072 801-04308

ROAD CLOSURE SIGN ASSEMB
0073 801-06216

TEMPORARY TRANSVERSE PAVI

24 IN.
0074 801-06625

DETOUR ROUTE MARKER ASSE

4.

294.
15 IN.
134.
18 IN.
176.
24 IN.
4.

12 IN.
296.
15 IN.
104.

600

000

000

000

000

000

000

CYs

LFT

LFT

LFT

LFT

LFT

LFT

MIN. AREA 38.0

7.

2.

4.

6.

LY

350.

EMENT

18.

MBLY

000

000

.000

.000

.000

.000

000

000

000

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

LFT

MARKING,

000

EACH

( 4 ) 35-0918397
RIETH RILEY CONSTRUCTION

390.

370.

36.

24.

40.

210.

36.

235.

330.

350.

400.

530.

2100.

2600.

350.

350.

110.

00000

00000

00000

50000

30000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.00000

00000

| 5 ) 35-1385672 |

|FORCE CONSTRUCTION CO. INC. |

| |
AMOUNT| UNIT PRICE AMOUNT|
37440.00] 505.00000 48480.00]
| |

| |
1702.00]| 1213.00000 5579.80]
| |
10584.00] 23.87000 7017.78]
| |
3283.00] 31.60000 4234 _40|
| |
7092.80] 46.71000 8220.96]
| |
840.00] 96.35000 385.40]
| |
10656.00] 25.85000 7651.60]
| |
24440.00] 259.11000 26947 .44
| |

| |
2310.00] 44519000 3116.33]
| |
700.00] 436.34000 872.68|
| |
800.00] 45975000 919.50]
| |
1060.00]| 992.81000 1985.62|
| |
2100.00] 4031.00000 4031.00]
| |
2600.00]| 415600000 4156.00]
| |
1400.00] 550.00000 2200.00]
| |
2100.00]| 425.00000 2550.00]
| |
700.00] 3.25000 1137.50]
| |

| |
1980.00] 75.00000 1350.00]
| |

6 ) 35-2040801
OHMANN ASPHALT & CONSTR.,

UNIT PRICE

500.

2000.

50.

65.

70.

150.

50.

200.

500.

550.

650.

600.

2500.

3000.

350.

400.

150.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.00000

00000

AMOUN

48000.

9200.

14700.

8710.

12320.

600.

14800.

20800.

3500.

1100.

1300.

1200.

2500.

3000.

1400.

2400.

2100.

2700.

IN

T

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



CALL ORDER 291
LETTING DATE : 07/25/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

B -28803-A

: GREENFIELD DISTRICT

ROUTE : 3
COUNTIES : HENRY

DATE :
PAGE :

07/31/07
291 -12

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0075 801-06640 40.000 EACH
CONSTRUCTION SIGN, A

0076 801-06645 20.000 EACH
CONSTRUCTION SIGN, B

0077 801-06775 LUMP
MAINTAINING TRAFFIC

0078 801-07119 252.000 LFT
BARRICADE, 111-B

0079 802-05701 648.000 LFT

SIGN POST, SQUARE, 1, REINFORCED ANCHOR
BASE

0080 802-05702 28.000 LFT
SIGN POST, SQUARE, 2, REINFORCED ANCHOR
BASE

0081 802-76025 11.000 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.080 IN. THICKNESS

0082 802-76035 626.250 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.100 IN. THICKNESS

0083 802-76045 85.500 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.125 IN. THICKNESS

0084 808-06713 24531.000 LFT
LINE, PAINT, SOLID, WHITE, 4 IN.

0085 808-06714 24149.000 LFT
LINE, PAINT, SOLID, YELLOW, 4 IN.

0086 808-06723 9.000 EACH
PAVEMENT MESSAGE MARKINGS, PAINT, LANE
INDICATION ARROW

0087 808-06724 6.000 EACH
PAVEMENT MESSAGE MARKINGS, PAINT, WORD
ONLY

0088 808-06726 204.000 LFT
TRANSVERSE MARKINGS, PAINT, STOP LINE,
24 IN.

0089 808-75001 2260.000 LFT
LINE, PAINT, BROKEN, WHITE, 5 IN.

0090 808-75078 264.000 LFT
TRANSVERSE MARKINGS, PAINT, SOLID,
YELLOW CROSSHATCH LINE, 12 IN.

( 4 ) 35-0918397 |
RIETH RILEY CONSTRUCTION |
|

UNIT PR

30.
29000.
12.

10.
14.

26.

15.

60.

I

I

I

|

+

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I 17.
I

I

I

I

I

I

I

I

I

I

I

I

I 90.
I
I
I
I
I
I
I
I
I
I

ICE

30000

20000

.14000

.14000

00000

00000

-00000

-30000

.00000

5 ) 35-1385672 I

ORCE CONSTRUCTION CO. INC. |

|

AMOUNT| UNIT PRICE AMOUNT|
7800.00] 192.00000 7680.00]
| |
600.00] 10.00000 200.00]
| |
29000.00]  65000.00000 65000.00]
| |
3024.00] 19.50000 4914 _00]
| |
6998.40]| 14.00000 9072.00]
| |

| |
406.00] 22.00000 616.00]
| |

| |
293.70] 31.00000 341.00]
| |

| |
10834.13] 24..00000 15030.00]
| |

| |
1299.60] 21.00000 1795.50]
| |

| |

3434 _34] 0.12000 2943.72]
| |
3380.86] 0.12000 2897.88|
| |
540.00] 55.00000 495.00]
| |

| |
540.00] 75.00000 450.00]
| |

| |
1428.00] 2.30000 469.20]
| |

| |
678.00] 0.17000 384.20]
| |
792.00] 1.20000 316.80]
| |

| |

6 ) 35-2040801
OHMANN ASPHALT & CONSTR.,

UNIT PRICE
____________________________ e

75.

60000.

30.

25.

25.

120.

25.

50.

125.

75.

00000

00000

-50000

-50000

00000

00000

-00000

.75000

.00000

AMOUN

1320.

15656.

4275.

12265.

12074.

1125.

450.

1632.

1695.

2112.

IN

T

.00

.00

.00

.00

.00

.00

00

25

00

50

50

00

00

00

00

00



CALL ORDER 291
LETTING DATE : 07/25/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : B -28803-A

DISTRICT : GREENFIELD DISTRICT

ROUTE : 3
COUNTIES : HENRY

DATE :
PAGE :

07/31/07
291 -13

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0091 808-75090 44.000 LFT
TRANSVERSE MARKINGS, PAINT, SOLID,
YELLOW CROSSHATCH LINE, 24 IN.

0092 203-02070 3960.000 CYS
BORROW

0093 715-26729 4.000 EACH
GRATED BOX END SECTION, Il, 6:1, 15 IN.
0094 715-26730 2.000 EACH
GRATED BOX END SECTION, Il, 4::1, 24 IN
0095 715-97836 2.000 EACH
GRATED BOX END SECTION, Il, 4:1, 15 IN.
SECTION TOTALS

CONTRACT TOTALS

6 ) 35-2040801

UNIT PRICE

8.00000

20.00000

3000.00000

3500.00000

2500.00000

OHMANN ASPHALT & CONSTR.,

AMOUN

79200.
12000.
7000.
5000.

3,755,000.

IC 4 ) 35-0918397 IC 5 ) 35-1385672 |
IRIETH RILEY CONSTRUCTION |FORCE CONSTRUCTION CO. INC. |
| | |
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|
e e o
| 7.00000 308.00] 10.00000 440.00]
| | |
| | |
| 15.00000 59400.00| 17.60000 69696.00|
| | |
| 6800.00000 27200.00] 5042.81000 20171.24]
| | |
| 9900.00000 19800.00] 5829.47000 11658.94|
| | |
| 6800.00000 13600.00] 4210.81000 8421.62]
| | |
| $ 2,814,530.00]| $ 2,958,522 _54]
e e A
I $ 2,814,530.00] $ 2,958,522 _54]

3,755,000.

IN

T

00

00

00

00

00

00




CALL ORDER

LETTING DATE :

INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

: 301 CONTRACT ID : B -28846-A
07/25/07 10:00 AM DISTRICT 64

CONTRACT TIME : 11/01/07 COMPLETION DATE

COUNTIES : CASS

PROJECT(S)

: 5409010

632,197.73
718,941.61
733,701.50

DATE : 07/31/07
PAGE : 301 -1

% OVER
LOW BID

100.0000%
113.7210%
116.0557%

CONTRACT DESCRIPTION : Rural - Old Code
SET-ASIDE :
RANK VENDOR NO./NAME
1 35-1523985 WIRTZ & YATES, INC.
2 35-1386990 I1SOM, JACK CONSTRUCTION CO
3 35-1325036 DEICHMAN EXCAVATING CO
4  35-1817530 PIONEER ASSOCIATES, INC.

797,047.45

126.0757%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 301 -2
TABULATION OF BIDS
ROUTE : 16
CALL ORDER  : 301 CONTRACT ID : B -28846-A COUNTIES : CASS
LETTING DATE : 07/25/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1523985 IC 2 ) 35-1386990 IC 3 ) 35-1325036
IWIRTZ & YATES, INC. [ 1SOM, JACK CONSTRUCTION CO  |DEICHMAN EXCAVATING CO
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 8000.00000 8000.00]| 6875.00000 6875.00] 5250.00000 5250.00
CONSTRUCTION ENGINEERING I | |
0002 105-07039 6.000 MOS | 2600.00000 15600.00] 2650.00000 15900.00] 2450.00000 14700.00
FIELD OFFICE, B I I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP |  20000.00000 20000.00]  40000.00000 40000.00]  36000.00000 36000.00
MOBILIZATION AND DEMOBILIZATION I I |
0006 201-52370 LUMP | 6000.00000 6000.00] 3500.00000 3500.00] 1800.00000 1800.00
CLEARING RIGHT OF WAY I I |
0007 202-02241 102.300 LFT | 20.00000 2046.00] 15.00000 1534.50] 12.50000 1278.75
GUARDRAIL, REMOVE I I |
0008 202-02286 1.000 EACH |  25000.00000 25000.00]  65000.00000 65000.00]  10000.00000 10000.00
PRESENT STRUCTURE, REMOVE I I |
0009 202-96133 35.000 LFT | 20.00000 700.00] 15.00000 525.00] 15.00000 525.00
PIPE, REMOVE I | |
0010 203-02000 2751.000 CYS | 10.00000 27510.00] 9.75000 26822.25] 10.00000 27510.00
EXCAVATION, COMMON I I |
0011 203-02070 2082.000 CYS | 12.00000 24984.00] 12.00000 24984 _00] 2400000 49968.00
BORROW | | |
0012 205-06931 239.000 TON | 27.00000 6453.00] 55.00000 13145.00] 50.00000 11950.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0013 205-06936 92.000 TON | 27.00000 2484_00] 75.00000 6900.00] 50.00000 4600.00
TEMPORARY SEDIMENT TRAP I | |
0014 206-51220 465.000 CYS | 90.00000 41850.00] 25.00000 11625.00] 20.00000 9300.00
EXCAVATION, WET I I |
0015 206-51230 70.000 CYS | 30.00000 2100.00] 15.00000 1050.00] 80.00000 5600.00
EXCAVATION, FOUNDATION, UNCLASSIFIED | | |
0016 207-08265 3000.000 SYS | 8.00000 24000.00] 7.00000 21000.00] 9.00000 27000.00
SUBGRADE TREATMENT, TYPE I11A I I |
0017 211-07454 1020.000 CYS | 35.00000 35700.00] 22.00000 22440.00] 30.00000 30600.00
STRUCTURE BACKFILL I | |
0018 303-52308 593.000 TON | 26.00000 15418.00] 18.00000 10674.00] 20.00000 11860.00
| | |

COMPACTED AGGREGATE, O, 53



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 301 -3
TABULATION OF BIDS
ROUTE : 16
CALL ORDER  : 301 CONTRACT ID : B -28846-A COUNTIES : CASS
LETTING DATE : 07/25/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1523985 l 2 ) 35-1386990 | 3 ) 35-1325036
IWIRTZ & YATES, INC. [ 1SOM, JACK CONSTRUCTION CO  |DEICHMAN EXCAVATING CO
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0019 306-08043 267.000 SYS | 12.00000 3204.00] 15.00000 4005.00] 16.50000 4405.50
MILLING, TRANSITION I I |
0020 402-07433 261.000 TON | 72.80000 19000.80] 78.00000 20358.00] 65.00000 16965.00
HMA SURFACE, TYPE B I I |
0021 402-07438 534.000 TON | 50.00000 26700.00] 53.00000 28302.00] 4400000 23496.00
HMA INTERMEDIATE, TYPE B I I |
0022 402-07441 1346.000 TON | 55.00000 74030.00] 51.50000 69319.00] 4400000 59224 .00
HMA BASE, TYPE B I I |
0023 406-05521 8697.000 SYS | 0.05000 434.85] 0.10000 869.70] 0.01000 86.97
ASPHALT FOR TACK COAT I I |
0024 601-06854 2.000 EACH | 2968.00000 5936.00]| 3000.00000 6000.00]| 2650.00000 5300.00
GUARDRAIL, W-BEAM, NESTED I I |
0025 601-94689 4.000 EACH | 2650.00000 10600.00] 2875.00000 11500.00] 2350.00000 9400.00
GUARDRAIL END TREATMENT, 0S I I |
0026 601-99105 318.750 LFT | 18.50000 5896.88]| 19.00000 6056.25| 16.00000 5100.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0027 615-06490 7.000 EACH | 150.00000 1050.00] 175.00000 1225.00] 125.00000 875.00
RIGHT OF WAY MARKER I I |
0028 615-06505 2.000 EACH | 900.00000 1800.00] 975.00000 1950.00] 750.00000 1500.00
MONUMENT, B I I |
0029 616-02320 1322.000 SYS | 5.00000 6610.00] 5.00000 6610.00] 3.00000 3966.00
GEOTEXTILES I | |
0030 616-05688 225.000 TON | 50.00000 11250.00] 64.00000 14400.00] 65.00000 14625.00
RIPRAP, CLASS 1 I I |
0031 616-06405 395.000 TON | 31.00000 12245.00] 25.00000 9875.00]| 50.00000 19750.00
RIPRAP, REVETMENT I | |
0032 616-06451 418.000 TON | 33.00000 13794.00] 30.00000 12540.00] 4500000 18810.00
RIPRAP, UNIFORM I I |
0033 621-01004 1.000 EACH | 300.00000 300.00] 750.00000 750.00] 200.00000 200.00
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0034 621-06559 6713.000 SYS | 0.60000 4027.80]| 1.02000 6847.26| 0.46000 3087.98
MULCHED SEEDING, R I I |
0035 621-06567 5.900 kGAL | 12.00000 70.80] 1.00000 5.90] 10.00000 59.00
WATER I I |
0036 621-06574 1640.000 SYS | 4.50000 7380.00] 7.00000 11480.00] 3.32000 544480
SODDING I I |
0037 723-06660 90.000 SYS | 444 44000 39999.60] 653.00000 58770.00] 670.00000 60300.00
| | |

WINGWALL



CALL ORDER : 301

LETTING DATE : 07/25/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION DATE :
PAGE :
TABULATION OF BIDS
ROUTE : 16
CONTRACT ID : B -28846-A COUNTIES : CASS

DISTRICT : LAPORTE DISTRICT

07/31/07
301 -4

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0038 723-06919 78.000
STRUCTURE, PRECAST THREE-SIDED, 288
X 120 IN.

0039 801-03290 4.000
CONSTRUCTION SIGN, C

0040 801-04308 4.000
ROAD CLOSURE SIGN ASSEMBLY

0041 801-06625 26.000
DETOUR ROUTE MARKER ASSEMBLY

0042 801-06640 4.000
CONSTRUCTION SIGN, A

0043 801-07118 48.000
BARRICADE, 111-A

0044 808-06703 1800.000
LINE, THERMOPLASTIC, SOLID, WHITE,

0045 808-75240 225.000

LFT
IN.

EACH
EACH
EACH
EACH
LFT
LFT

4 IN
LFT

LINE, THERMOPLASTIC, BROKEN, YELLOW, 4

IN.
SECTION TOTALS

CONTRACT TOTALS

( 1 ) 35-1523985 ( 2 ) 35-1386990 ( 3 ) 35-1325036
w | D

| | |

IWIRTZ & YATES, INC. [ 1SOM, JACK CONSTRUCTION CO  |DEICHMAN EXCAVATING
| | |

| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
e e o~
| 150000000 117000.00] 2120.00000 165360.00] 2910.00000

I I I

| 450.00000 1800.00]| 365.00000 1460.00]| 120.00000

| | |

| 400.00000 1600.00] 266.00000 1064.00] 225.00000

| | |

| 140.00000 3640.00] 119.00000 3094.00] 80.00000

| | |

| 320.00000 1280.00] 179.00000 716.00] 90.00000

| | |

| 22.00000 1056.00]| 18.00000 864.00] 11.25000

| | |

| 1.80000 3240.00] 1.75000 3150.00] 0.90000

| | |

| 1.80000 405.00] 1.75000 393.75] 0.90000

| | |

| | |

I $ 632,197.73] $ 718,941.61| $
e~ e o
|

$ 632,197.73] $ 718,941.61] $

co
AMOUN

226980.

480.
900.
2080.
360.
540.
1620.

202.

733,701.

T

00

00

00

00

00

00

00

50

.50

50




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 301 -5
TABULATION OF BIDS
- 16
CALL ORDER : 301 CONTRACT ID : B -28846-A : CASS
LETTING DATE : 07/25/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1817530 1C ) | )
|PIONEER ASSOCIATES, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
—————————————————————————————————————————— P e e
SECTION 0001 BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 4200.00000 4200.00] |
CONSTRUCTION ENGINEERING | | |
0002 105-07039 6.000 MOS | 2000.00000 12000.00] |
FIELD OFFICE, B | | |
0003 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0004 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0005 110-01001 LUMP | 39000.00000 39000.00] |
MOBILIZATION AND DEMOBILIZATION | | |
0006 201-52370 LUMP | 4000.00000 4000.00] |
CLEARING RIGHT OF WAY | | |
0007 202-02241 102.300 LFT | 14.00000 1432.20] |
GUARDRAIL, REMOVE | | |
0008 202-02286 1.000 EACH | 29000.00000 29000.00] |
PRESENT STRUCTURE, REMOVE | | |
0009 202-96133 35.000 LFT | 13.00000 455.00] |
PIPE, REMOVE | | |
0010 203-02000 2751.000 CYS | 20.00000 55020.00] |
EXCAVATION, COMMON | | |
0011 203-02070 2082.000 CYS | 22.00000 45804.00] |
BORROW | | |
0012 205-06931 239.000 TON | 90.00000 21510.00] |
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0013 205-06936 92.000 TON | 110.00000 10120.00] |
TEMPORARY SEDIMENT TRAP | | |
0014 206-51220 465.000 CYS | 48.00000 22320.00] |
EXCAVATION, WET | | |
0015 206-51230 70.000 CYS | 59.00000 4130.00] |
EXCAVATION, FOUNDATION, UNCLASSIFIED | | |
0016 207-08265 3000.000 SYS | 6.15000 18450.00] |
SUBGRADE TREATMENT, TYPE I11A | | |
0017 211-07454 1020.000 CYS | 49.00000 49980.00] |
STRUCTURE BACKFILL | | |
0018 303-52308 593.000 TON | 16.00000 9488.00] |
| | |

COMPACTED AGGREGATE, O, 53



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 301 -6
TABULATION OF BIDS
ROUTE : 16
CALL ORDER  : 301 CONTRACT ID : B -28846-A COUNTIES : CASS
LETTING DATE : 07/25/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1817530 l ) | )
IPIONEER ASSOCIATES, INC. I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0019 306-08043 267.000 SYS | 8.00000 2136.00] |
MILLING, TRANSITION I I |
0020 402-07433 261.000 TON | 65.00000 16965.00] |
HMA SURFACE, TYPE B I I |
0021 402-07438 534.000 TON | 4400000 23496.00] |
HMA INTERMEDIATE, TYPE B I I |
0022 402-07441 1346.000 TON | 4400000 59224 .00 |
HMA BASE, TYPE B I I |
0023 406-05521 8697.000 SYS | 0.01000 86.97] |
ASPHALT FOR TACK COAT I I |
0024 601-06854 2.000 EACH | 2650.00000 5300.00]| |
GUARDRAIL, W-BEAM, NESTED I I |
0025 601-94689 4.000 EACH | 2350.00000 9400.00] |
GUARDRAIL END TREATMENT, 0S I I |
0026 601-99105 318.750 LFT | 16.00000 5100.00] |
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0027 615-06490 7.000 EACH | 125.00000 875.00] |
RIGHT OF WAY MARKER I I |
0028 615-06505 2.000 EACH | 750.00000 1500.00] |
MONUMENT, B I I |
0029 616-02320 1322.000 SYS | 4.00000 5288.00] |
GEOTEXTILES I | |
0030 616-05688 225.000 TON | 60.00000 13500.00] |
RIPRAP, CLASS 1 I I |
0031 616-06405 395.000 TON | 38.00000 15010.00] |
RIPRAP, REVETMENT I | |
0032 616-06451 418.000 TON | 37.00000 15466.00] |
RIPRAP, UNIFORM I I |
0033 621-01004 1.000 EACH | 200.00000 200.00] |
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0034 621-06559 6713.000 SYS | 0.46000 3087.98| |
MULCHED SEEDING, R I I |
0035 621-06567 5.900 kGAL | 10.00000 59.00] |
WATER I I |
0036 621-06574 1640.000 SYS | 3.32000 5444 80| |
SODDING I I |
0037 723-06660 90.000 SYS | 760.00000 68400.00] |
| | |

WINGWALL



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 301 -7
TABULATION OF BIDS

ROUTE : 16
CALL ORDER  : 301 CONTRACT ID : B -28846-A COUNTIES : CASS
LETTING DATE : 07/25/07 10:00 AM DISTRICT  : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1817530 1C ) 1C )
IPIONEER ASSOCIATES, INC. I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0038 723-06919 78.000 LFT | 2700.00000 210600.00] l
STRUCTURE, PRECAST THREE-SIDED, 288 IN. | I |
X 120 IN. I I |
0039 801-03290 4.000 EACH | 300.00000 1200.00] |
CONSTRUCTION SIGN, C I | |
0040 801-04308 4.000 EACH | 225.00000 900.00] |
ROAD CLOSURE SIGN ASSEMBLY I I |
0041 801-06625 26.000 EACH | 98.00000 2548_00] |
DETOUR ROUTE MARKER ASSEMBLY I | |
0042 801-06640 4.000 EACH | 160.00000 640.00] |
CONSTRUCTION SIGN, A I I |
0043 801-07118 48.000 LFT | 14.00000 672.00] |
BARRICADE, 111-A I | |
0044 808-06703 1800.000 LFT | 1.50000 2700.00] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0045 808-75240 225.000 LFT | 1.50000 337.50] |
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | | |
IN. | | |
SECTION TOTALS | $ 797,047 .45| $ I $
------------------------------------------ A
|

CONTRACT TOTALS $ 797,047.45] $ 0.00] $




CALL ORDER 311
LETTING DATE : 07/25/07 10:00 AM

CONTRACT DESCRIPTION :

INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CONTRACT ID : B -28923-A
DISTRICT 63

CONTRACT TIME : 07/18/08 COMPLETION DATE
URBAN

COUNTIES : RUSH

PROJECT(S)

: 2010011

DATE :
PAGE :

07/31/07
311 -1

INC

SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1549010 MCALISTER EXCAVATING CO,

2  35-1357381 DAVE O MARA CONTRACTOR

3  31-1323837 SUNESIS CONSTRUCTION COMPANY
4  35-1364963 ERBER & MILLIGAN CONSTR. CO.
5 35-1310611 DUNCAN ROBERTSON INC

6  35-1128289 BEATY CONSTRUCTION INC

7  35-0918397 RIETH RILEY CONSTRUCTION

8 35-1618530 AMERICAN CONTRACTING & SERVICES
9 90-0177865 HIS CONSTRUCTORS LLC

R R R R R R R

607.000.

%

OVER

LOW BID

-0000%
.0566%
_A737%
.7884%
-9362%
.7303%
-8631%
-3263%
.2064%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 311 -2
TABULATION OF BIDS

ROUTE :
CALL ORDER  : 311 CONTRACT ID : B -28923-A COUNTIES : RUSH
LETTING DATE : 07/25/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1549010 IC 2 ) 35-1357381 IC 3 ) 31-1323837
IMCALISTER EXCAVATING CO, INC |DAVE O MARA CONTRACTOR |SUNESIS CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  NEW BRIDGE CONSTRUCTION
| | |
0001 105-06845 LUMP | 6000.00000 6000.00] 5500.00000 5500.00] 6500.00000 6500.00
CONSTRUCTION ENGINEERING I | |
0002 105-07039 9.000 MOS | 2000.00000 18000.00] 1400.00000 12600.00] 1650.00000 14850.00
FIELD OFFICE, B I I |
0003 105-08520 2.000 EACH | 180.00000 360.00] 450.00000 900.00] 295.00000 590.00
CELLULAR TELEPHONE/RADIO I | |
0004 105-08521 18.000 MOS | 125.00000 2250.00] 120.00000 2160.00] 100.00000 1800.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0006 105-09198 18.000 MOS | 375.00000 6750.00] 400.00000 7200.00] 290.00000 5220.00
LAPTOP COMPUTER SYSTEM I I |
0007 105-09199 9.000 MOS | 65.00000 585.00] 140.00000 1260.00] 75.00000 675.00
FIELD OFFICE INTERNET SERVICE I I |
0008 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I I |
0009 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS I | |
0010 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0011 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0012 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0013 110-01001 LUMP |  17000.00000 17000.00]  25000.00000 25000.00] 9280.27000 9280.27
MOBILIZATION AND DEMOBILIZATION I I |
0014 201-52370 LUMP | 5000.00000 5000.00]| 8000.00000 8000.00] 1000.00000 1000.00
CLEARING RIGHT OF WAY I I |
0015 202-02240 189.000 SYS | 18.00000 3402.00] 12.00000 2268.00] 9.29000 1755.81
PAVEMENT REMOVAL I I |
0016 202-51330 LUMP | 8000.00000 8000.00|  18000.00000 18000.00] 9150.00000 9150.00
PRESENT STRUCTURE, REMOVE I I |
0017 203-02000 443.000 CYS | 12.00000 5316.00] 12.20000 5404.60]| 14.60000 6467.80
| | |

EXCAVATION, COMMON



CALL ORDER 311

LETTING DATE : 07/25/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

B -28923-A

: GREENFIELD DISTRICT

ROUTE :

COUNTIES : RUSH

DATE :
PAGE :

07/31/07

311 -3

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0018 203-02070 747.000 CYS
BORROW

0019 203-04523 LUMP
DEWATERING

0020 205-06931 97.000 TON
TEMPORARY CHECK DAM, REVETMENT RIPRAP

0021 205-06933 1.000 EACH
TEMPORARY DITCH INLET PROTECTION

0022 207-08263 538.000 SYS
SUBGRADE TREATMENT, TYPE 1A

0023 211-07454 229.000 CYS
STRUCTURE BACKFILL

0024 303-01180 93.000 TON
COMPACTED AGGREGATE, NO. 53

0025 303-93506 138.000 CYS
AGGREGATE, 2

0026 303-94433 291.000 CYS
AGGREGATE, 12

0027 306-08034 594.000 SYS
MILLING, ASPHALT, 1 1/2 IN.

0031 406-05520 1.300 TON
ASPHALT FOR TACK COAT

0032 605-06120 657.000 LFT
CURB, CONCRETE

0033 605-06215 15.000 LFT
CENTER CURB, D, CONCRETE MODIFIED

0034 607-06335 28.000 LFT
PAVED SIDE DITCH, A

0035 615-06490 9.000 EACH
RIGHT OF WAY MARKER

0036 616-02320 671.000 SYS
GEOTEXTILES

0037 616-06405 603.000 TON
RIPRAP, REVETMENT

0038 621-06567 6.000 KGAL
WATER

0039 621-06574 1392.000 SYS
SODDING

0040 702-51863 22.000 EACH

FIELD DRILLED HOLE IN CONCRETE

I
I
I
|
+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|

( 1 ) 35-1549010
MCALISTER EXCAVATING CO,

UNIT PRICE
____________________________ e

16.

9250.

65.

155.

18.

17.

16.

21.

21.

400.

15.

50.

35.

193.

17.

23.

13.

00000

00000

00000

00000

00000

.00000

00000

00000

00000

00000

20000

.50000

25000

00000

.70000

00000

2 ) 35-1357381 I
INC |DAVE OMARA CONTRACTOR |
AMOUNTI UNIT PRICE AMOUNTI
11952.00] 14.00000 10458.00]
9250 ooI 6000.00000 6000 ool
6305.00I 30.00000 2910.oo=
155.00I 370.00000 37o.oo=
9684.00I 15.00000 8070.00:
3893.00I 27.00000 6183.00:
1488.00I 27.00000 2511.oo=
2898.00I 41.00000 5658.00:
6111.00I 35.00000 10185.00:
4752.00I 7.30000 4336.20:
5zo.ooI 350.00000 455.oo=
9855.00I 12.50000 8212.50:
750.ool 41.00000 615.oo=
980.00I 36.00000 1oos.oo=
1738.80I 200.00000 1soo.oo=
1677.50I 3.00000 2013.oo=
10401.75I 21.00000 12663.00:
138.00I 22.00000 132.oo=
5150.40I 3.00000 4176.oo=
286.00! 21.00000 462.00!

( 3 ) 31-1323837
S

UNESIS CONSTRUCTION COMPANY

UNIT PRICE

12.

2800.

24.

178.

20.

26.

30.

123.

65.

15.

15.

25.

280.

17.

25.

22.

79000

.00000

75000

00000

60000

.80000

00000

00000

00000

00000

00000

.00000

75000

00000

-49000

00000

AMOUNT

11185.

1145.

2487.

4140.

35967.

5821.

84.

9855.

225.

700.

2520.

1342.

10703.

150.

4858.

484.

.20

.00

.70

.00

02

00

75

00

60

20

50

00

00

00

00

00

25

00

08

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 311 -4
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 311 CONTRACT ID : B -28923-A COUNTIES : RUSH
LETTING DATE : 07/25/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1549010 2 ) 35-1357381 IC 3 ) 31-1323837
IMCALISTER EXCAVATING CO, INC |DAVE O MARA CONTRACTOR |SUNESIS CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0041 703-06029 6180.000 LBS | 1.10000 6798.00] 1.10000 6798.00] 7.55000 46659 .00
REINFORCING BARS, EPOXY COATED I I |
0042 714-07660 102.000 LFT | 1615.00000 164730.00]| 1750.00000 178500.00] 2018.00000 205836.00
CULVERT, REINFORCED CONCRETE BOX I I |
SECTIONS, 20 FT X 7 FT I | |
0043 714-44240 85.000 CYS | 550.00000 46750.00] 260.00000 22100.00] 44200000 37570.00
CONCRETE, A, STRUCTURES I I |
0044 715-05024 16.000 LFT | 65.00000 1040.00] 120.00000 1920.00] 195.00000 3120.00
PIPE, TYPE 2, CIRCULAR, 36 IN. I | |
0045 715-05147 16.000 LFT | 35.00000 560.00] 58.00000 928.00] 179.00000 2864.00
PIPE, TYPE 2, CIRCULAR, 8 IN. I I |
0046 715-05149 21.000 LFT | 40.00000 840.00] 35.00000 735.00] 141.00000 2961.00
PIPE, TYPE 2, CIRCULAR, 12 IN. I | |
0047 715-05151 9.000 LFT | 60.00000 540.00] 68.00000 612.00] 246.00000 2214.00
PIPE, TYPE 2, CIRCULAR, 15 IN. I I |
0048 715-05156 82.000 LFT | 65.00000 5330.00] 58.00000 4756.00] 106.25000 8712.50
PIPE, TYPE 2, CIRCULAR, 30 IN. I | |
0049 715-46030 1.000 EACH | 500.00000 500.00] 460.00000 460.00] 725.00000 725.00
PIPE END SECTION, 30 IN. I I |
0050 715-92037 13.000 LFT | 12.00000 156.00] 43.00000 559.00] 3.00000 39.00
PIPE, PVC, 4 IN. I | |
0051 720-45035 1.000 EACH | 1300.00000 1300.00] 1000.00000 1000.00] 1425_00000 1425.00
INLET, F7 I I |
0052 720-45410 1.000 EACH | 2100.00000 2100.00] 1400.00000 1400.00] 2400.00000 2400.00
MANHOLE, C4 I I |
0053 720-95422 1.000 EACH | 3000.00000 3000.00] 2000.00000 2000.00] 2800.00000 2800.00
MANHOLE, J4 I I |
0054 801-03290 4.000 EACH | 172 .50000 690.00]| 570.00000 2280.00] 430.00000 1720.00
CONSTRUCTION SIGN, C I I |
0055 801-06625 44.000 EACH | 9430000 4149.20] 78.00000 3432.00] 86.75000 3817.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0056 801-06640 13.000 EACH | 14375000 1868.75| 175.00000 2275.00] 123.95000 1611.35
CONSTRUCTION SIGN, A I I |
0057 801-06645 2.000 EACH | 4600000 92.00] 4200000 84.00] 2480000 49.60
CONSTRUCTION SIGN, B I I |
0058 801-06775 LUMP |  10000.00000 10000.00] 6000.00000 6000.00]| 1860.00000 1860.00
MAINTAINING TRAFFIC I I |
0059 801-07119 96.000 LFT | 11.22000 1077.12] 13.00000 1248_00] 7.45000 715.20
| | |

BARRICADE, 111-B



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 311 -5
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 311 CONTRACT ID : B -28923-A COUNTIES : RUSH
LETTING DATE : 07/25/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1549010 IC 2 ) 35-1357381 IC 3 ) 31-1323837
IMCALISTER EXCAVATING CO, INC |DAVE O MARA CONTRACTOR |SUNESIS CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0060 802-91122 6.000 EACH | 150.00000 900.00] 700.00000 4200.00] 216.90000 1301.40
SIGN, GROUND MOUNTED, RESET I I |
0061 805-78510 960.000 LFT | 4.26000 4089.60]| 3.20000 3072.00] 4.60000 4416.00
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0062 805-78795 240.000 LFT | 19.55000 4692.00] 12.00000 2880.00] 21.00000 5040.00
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0063 805-92951 1.000 EACH | 506.00000 506.00] 800.00000 800.00] 545.11000 545.11
SIGNAL DETECTOR HOUSING, ADJUST TO GRAD | I |
0064 807-98690 1.000 EACH | 782.00000 782.00] 900.00000 900.00] 842.80000 842.80
HANDHOLE ADJUSTED TO GRADE I I |
0065 808-06703 193.000 LFT | 0.48000 92_64| 0.80000 154.40] 0.51000 98.43
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0066 808-75240 40.000 LFT | 0.48000 19.20] 0.80000 32.00] 0.51000 20.40
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. | | |
0067 808-75245 842.000 LFT | 0.48000 404.16] 0.80000 673.60] 0.51000 429_42
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0068 808-75297 127.000 LFT | 4.32000 548.64]| 5.00000 635.00] 4.65000 590.55
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I | |
0069 808-75300 309.000 LFT | 1.44000 444 96| 1.40000 432_60] 1.55000 478.95
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK LINE, 6 IN. I I |
0070 808-75320 4.000 EACH | 7475000 299.00] 95_.00000 380.00] 80.53000 322.12
PAVEMENT MESSAGE MARKINGS, I | |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0071 808-75325 2.000 EACH | 83.38000 166.76] 125.00000 250.00] 89.82000 179.64
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I | |
0072 808-75998 16.000 EACH | 43.13000 690.08| 110.00000 1760.00] 39.00000 624.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0073 402-07784 182.000 TON | 95_00000 17290.00] 91.50000 16653.00] 0.00000 0.00
HMA SURFACE, TYPE D I | |
0074 402-07785 222.000 TON | 75.00000 16650.00] 70.00000 15540.00] 0.00000 0.00
HMA INTERMEDIATE, TYPE D I I |
0075 402-07786 517.000 TON | 5600000 28952.00] 5225000 27013.25] 0.00000 0.00
HMA BASE, TYPE D I | |
SECTION TOTALS I $ 488,702.56| $ 488,979.15] $ 505,678.65
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 488,702.56] $ 488,979.15] $ 505,678.65




BORROW

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 311 -6
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 311 CONTRACT ID : B -28923-A COUNTIES : RUSH
LETTING DATE : 07/25/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1364963 IC 5 ) 35-1310611 IC 6 ) 35-1128289
IERBER & MILLIGAN CONSTR. CO. |DUNCAN ROBERTSON INC |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  NEW BRIDGE CONSTRUCTION
| | |
0001 105-06845 LUMP | 5000.00000 5000.00]| 5000.00000 5000.00]| 7100.00000 7100.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 9.000 MOS | 1200.00000 10800.00] 1250.00000 11250.00] 1500.00000 13500.00
FIELD OFFICE, B I I |
0003 105-08520 2.000 EACH | 225.00000 450.00] 250.00000 500.00] 200.00000 400.00
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 18.000 MOS | 125.00000 2250.00] 100.00000 1800.00] 175.00000 3150.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
0006 105-09198 18.000 MOS | 250.00000 4500.00] 200.00000 3600.00] 300.00000 5400.00
LAPTOP COMPUTER SYSTEM I I |
0007 105-09199 9.000 MOS | 150.00000 1350.00] 50.00000 450._00] 75.00000 675.00
FIELD OFFICE INTERNET SERVICE I | |
0008 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I I |
0009 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS I | |
0010 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0011 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0012 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0013 110-01001 LUMP |  25000.00000 25000.00]  25000.00000 25000.00]  27300.00000 27300.00
MOBILIZATION AND DEMOBILIZATION I | |
0014 201-52370 LUMP | 5000.00000 5000.00] 5000.00000 5000.00]| 5450.00000 5450.00
CLEARING RIGHT OF WAY I I |
0015 202-02240 189.000 SYS | 20.00000 3780.00] 25.00000 4725.00] 15.25000 2882.25
PAVEMENT REMOVAL I | |
0016 202-51330 LUMP |  18500.00000 18500.00]  30000.00000 30000.00]  26000.00000 26000.00
PRESENT STRUCTURE, REMOVE I I |
0017 203-02000 443.000 CYS | 12.00000 5316.00]| 20.00000 8860.00]| 25.00000 11075.00
EXCAVATION, COMMON I | |
0018 203-02070 747.000 CYS | 1.00000 747.00] 10.00000 7470.00] 17.50000 13072.50
| | |



CALL ORDER 311

LETTING DATE : 07/25/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

B -28923-A

: GREENFIELD DISTRICT

ROUTE :

COUNTIES : RUSH

DATE :
PAGE :

07/31/07
311 -7

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0019 203-04523 LUMP
DEWATERING

0020 205-06931 97.000 TON
TEMPORARY CHECK DAM, REVETMENT RIPRAP

0021 205-06933 1.000 EACH
TEMPORARY DITCH INLET PROTECTION

0022 207-08263 538.000 SYS
SUBGRADE TREATMENT, TYPE IA

0023 211-07454 229.000 CYS
STRUCTURE BACKFILL

0024 303-01180 93.000 TON
COMPACTED AGGREGATE, NO. 53

0025 303-93506 138.000 CYS
AGGREGATE, 2

0026 303-94433 291.000 CYS
AGGREGATE, 12

0027 306-08034 594.000 SYS
MILLING, ASPHALT, 1 1/2 IN.

0031 406-05520 1.300 TON
ASPHALT FOR TACK COAT

0032 605-06120 657.000 LFT
CURB, CONCRETE

0033 605-06215 15.000 LFT
CENTER CURB, D, CONCRETE MODIFIED

0034 607-06335 28.000 LFT
PAVED SIDE DITCH, A

0035 615-06490 9.000 EACH
RIGHT OF WAY MARKER

0036 616-02320 671.000 SYS
GEOTEXTILES

0037 616-06405 603.000 TON
RIPRAP, REVETMENT

0038 621-06567 6.000 KGAL
WATER

0039 621-06574 1392.000 SYS
SODDING

0040 702-51863 22.000 EACH
FIELD DRILLED HOLE IN CONCRETE

0041 703-06029 6180.000 LBS

REINFORCING BARS, EPOXY COATED
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( 4 ) 35-1364963 |
ERBER & MILLIGAN CONSTR. CO. |
|

UNIT PRICE
____________________________ e
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150.
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00000

00000
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00000

.00000

5 ) 35-1310611 I

UNCAN ROBERTSON INC |

AMOUNT| UNIT PRICE AMOUNTI
9500.00]  1000.00000 1000.00]
2425.00I 20.00000 194o.oo=
150.ooI 50.00000 so.oo=
6456.00I 12.00000 6456.00:
9160.00I 35.00000 8015.00:
2325.00I 35.00000 3255.00}
5175.ooI 35.00000 4830.00:
10185.00I 35.00000 10185.00:
297o.ooI 6.00000 3564.00:
474.50I 385.00000 soo.sol
18396.00I 20.00000 13140.00}
9oo.ooI 100.00000 1soo.oo=
980.00I 75.00000 21oo.oo=
1350.00I 200.00000 1soo.oo=
2013.ool 3.50000 2348.50:
13266.00I 25.00000 15075.oo=
1zo.ool 21.00000 126.00:
4872.00I 3.00000 4176.oo=
33o.ool 30.00000 660.00:
12360.00i 1.50000 9270.00!

(
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6 ) 35-1128289
EATY CONSTRUCTION

UNIT PRICE
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INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 311 -8
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 311 CONTRACT ID : B -28923-A COUNTIES : RUSH
LETTING DATE : 07/25/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1364963 l 5 ) 35-1310611 IC 6 ) 35-1128289
IERBER & MILLIGAN CONSTR. CO. |DUNCAN ROBERTSON INC |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0042 714-07660 102.000 LFT | 1750.00000 178500.00] 1500.00000 153000.00] 1300.00000 132600.00
CULVERT, REINFORCED CONCRETE BOX I I |
SECTIONS, 20 FT X 7 FT I I |
0043 714-44240 85.000 CYS | 450.00000 38250.00] 700.00000 59500.00] 675.00000 57375.00
CONCRETE, A, STRUCTURES | | |
0044 715-05024 16.000 LFT | 75.00000 1200.00] 100.00000 1600.00] 69.00000 1104.00
PIPE, TYPE 2, CIRCULAR, 36 IN. I I |
0045 715-05147 16.000 LFT | 15.00000 240.00] 30.00000 480.00] 35.00000 560.00
PIPE, TYPE 2, CIRCULAR, 8 IN. | | |
0046 715-05149 21.000 LFT | 55.00000 1155.00] 40.00000 840.00] 29.00000 609.00
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0047 715-05151 9.000 LFT | 65.00000 585.00] 50.00000 450.00] 140.00000 1260.00
PIPE, TYPE 2, CIRCULAR, 15 IN. | | |
0048 715-05156 82.000 LFT | 75.00000 6150.00] 60.00000 4920.00] 55.00000 4510.00
PIPE, TYPE 2, CIRCULAR, 30 IN. I I |
0049 715-46030 1.000 EACH | 550.00000 550.00] 1000.00000 1000.00] 725.00000 725.00
PIPE END SECTION, 30 IN. I | |
0050 715-92037 13.000 LFT | 10.00000 130.00] 20.00000 260.00] 38.00000 49400
PIPE, PVC, 4 IN. I I |
0051 720-45035 1.000 EACH | 1600.00000 1600.00] 2000.00000 2000.00] 1750.00000 1750.00
INLET, F7 I | |
0052 720-45410 1.000 EACH | 2500.00000 2500.00] 2500.00000 2500.00] 3125.00000 3125.00
MANHOLE, C4 I I |
0053 720-95422 1.000 EACH | 2750.00000 2750.00] 3500.00000 3500.00] 2650.00000 2650.00
MANHOLE, J4 I I |
0054 801-03290 4.000 EACH | 200.00000 800.00] 175.00000 700.00] 165.00000 660.00
CONSTRUCTION SIGN, C I I |
0055 801-06625 44.000 EACH | 90.00000 3960.00] 90.00000 3960.00] 90.00000 3960.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0056 801-06640 13.000 EACH | 150.00000 1950.00] 137.00000 1781.00] 135.00000 1755.00
CONSTRUCTION SIGN, A I I |
0057 801-06645 2.000 EACH | 40.00000 80.00] 137.50000 275.00] 4400000 88.00
CONSTRUCTION SIGN, B I I |
0058 801-06775 LUMP | 7500.00000 7500.00]  10000.00000 10000.00] 6500.00000 6500.00
MAINTAINING TRAFFIC I I |
0059 801-07119 96.000 LFT | 12.00000 1152.00] 10.75000 1032.00] 12.00000 1152.00
BARRICADE, 111-B I I |
0060 802-91122 6.000 EACH | 500.00000 3000.00] 700.00000 4200.00] 700.00000 4200.00
| | |

SIGN, GROUND MOUNTED, RESET



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 311 -9
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 311 CONTRACT ID : B -28923-A COUNTIES : RUSH
LETTING DATE : 07/25/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1364963 IC 5 ) 35-1310611 IC 6 ) 35-1128289
IERBER & MILLIGAN CONSTR. CO. |DUNCAN ROBERTSON INC |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0061 805-78510 960.000 LFT | 2.00000 1920.00] 4.00000 3840.00] 3.25000 3120.00
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0062 805-78795 240.000 LFT | 7.00000 1680.00] 19.00000 4560.00] 12.00000 2880.00
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0063 805-92951 1.000 EACH | 200.00000 200.00] 500.00000 500.00] 275.00000 275.00
SIGNAL DETECTOR HOUSING, ADJUST TO GRAD | I |
0064 807-98690 1.000 EACH | 200.00000 200.00] 750.00000 750.00] 400.00000 400.00
HANDHOLE ADJUSTED TO GRADE I I |
0065 808-06703 193.000 LFT | 0.50000 96.50] 0.45000 86.85] 0.45000 86.85
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0066 808-75240 40.000 LFT | 0.50000 20.00] 0.45000 18.00] 0.45000 18.00
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. | | |
0067 808-75245 842.000 LFT | 0.50000 421.00] 0.45000 378.90] 0.45000 378.90
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. I | |
0068 808-75297 127.000 LFT | 5.00000 635.00] 4.10000 520.70] 4.10000 520.70
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0069 808-75300 309.000 LFT | 1.50000 463.50] 1.40000 432_60] 1.35000 417.15
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK LINE, 6 IN. I | |
0070 808-75320 4.000 EACH | 100.00000 400.00] 71.00000 284.00] 72.00000 288.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0071 808-75325 2.000 EACH | 100.00000 200.00] 80.00000 160.00] 80.00000 160.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
0072 808-75998 16.000 EACH | 45_00000 720.00] 41.00000 656.00] 41.00000 656.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
0073 402-07784 182.000 TON | 93.50000 17017.00] 100.00000 18200.00] 100.00000 18200.00
HMA SURFACE, TYPE D I I |
0074 402-07785 222.000 TON | 75.00000 16650.00] 77.00000 17094.00] 76.00000 16872.00
HMA INTERMEDIATE, TYPE D I | |
0075 402-07786 517.000 TON | 55.00000 28435.00] 57.00000 29469.00] 57.00000 29469.00
HMA BASE, TYPE D I I |
SECTION TOTALS I $ 507,216.50] $ 522,600.05| $ 546,029.06
------------------------------------------ A e
CONTRACT TOTALS I $ 507,216.50] $ 522,600.05] $ 546,029.06




BORROW

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 311 -10
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 311 CONTRACT ID : B -28923-A COUNTIES : RUSH
LETTING DATE : 07/25/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 7 ) 35-0918397 IC 8 ) 35-1618530 IC 9 ) 90-0177865
IRIETH RILEY CONSTRUCTION |AMERICAN CONTRACTING & SERVI |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  NEW BRIDGE CONSTRUCTION
| | |
0001 105-06845 LUMP | 4300.00000 4300.00] 6000.00000 6000.00]| 4600.00000 4600.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 9.000 MOS | 2600.00000 23400.00] 2250.00000 20250.00] 3100.00000 27900.00
FIELD OFFICE, B I I |
0003 105-08520 2.000 EACH | 110.00000 220.00] 300.00000 600.00] 200.00000 400.00
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 18.000 MOS | 110.00000 1980.00] 65.00000 1170.00] 110.00000 1980.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
0006 105-09198 18.000 MOS | 220.00000 3960.00] 65.00000 1170.00] 400.00000 7200.00
LAPTOP COMPUTER SYSTEM I I |
0007 105-09199 9.000 MOS | 110.00000 990.00] 100.00000 900.00] 65.00000 585.00
FIELD OFFICE INTERNET SERVICE I | |
0008 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I I |
0009 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS I | |
0010 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0011 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0012 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0013 110-01001 LUMP |  28000.00000 28000.00]  29000.00000 29000.00]  27060.00000 27060.00
MOBILIZATION AND DEMOBILIZATION I | |
0014 201-52370 LUMP |  11000.00000 11000.00] 6000.00000 6000.00] 6650.20000 6650.20
CLEARING RIGHT OF WAY I I |
0015 202-02240 189.000 SYS | 22.00000 4158.00] 20.00000 3780.00] 23.00000 4347.00
PAVEMENT REMOVAL I | |
0016 202-51330 LUMP |  20073.70000 20073.70]  20000.00000 20000.00] 8500.00000 8500.00
PRESENT STRUCTURE, REMOVE I I |
0017 203-02000 443.000 CYS | 48_00000 21264.00] 30.00000 13290.00] 50.00000 22150.00
EXCAVATION, COMMON I | |
0018 203-02070 747.000 CYS | 25.00000 18675.00] 25.00000 18675.00] 26.00000 19422.00
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 311 -11
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 311 CONTRACT ID : B -28923-A COUNTIES : RUSH
LETTING DATE : 07/25/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 7 ) 35-0918397 IC 8 ) 35-1618530 IC 9 ) 90-0177865
IRIETH RILEY CONSTRUCTION |AMERICAN CONTRACTING & SERVI |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0019 203-04523 LUMP |  16000.00000 16000.00]  20000.00000 20000.00]  36600.00000 36600.00
DEWATERING I I |
0020 205-06931 97.000 TON | 52.00000 5044.00| 40.00000 3880.00]| 25.00000 2425.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0021 205-06933 1.000 EACH | 130.00000 130.00] 140.00000 140.00] 142.00000 142.00
TEMPORARY DITCH INLET PROTECTION I I |
0022 207-08263 538.000 SYS | 20.00000 10760.00] 30.00000 16140.00] 10.00000 5380.00
SUBGRADE TREATMENT, TYPE IA I I |
0023 211-07454 229.000 CYS | 18.00000 4122.00] 30.00000 6870.00] 19.00000 4351.00
STRUCTURE BACKFILL I I |
0024 303-01180 93.000 TON | 31.00000 2883.00] 30.00000 2790.00] 26.00000 2418.00
COMPACTED AGGREGATE, NO. 53 I I |
0025 303-93506 138.000 CYS | 35.00000 4830.00] 50.00000 6900.00] 35.00000 4830.00
AGGREGATE, 2 I I |
0026 303-94433 291.000 CYS | 38.00000 11058.00] 50.00000 14550.00] 50.00000 14550.00
AGGREGATE, 12 I I |
0027 306-08034 594.000 SYS | 8.30000 4930.20] 15.00000 8910.00] 3.50000 2079.00
MILLING, ASPHALT, 1 1/2 IN. I I |
0031 406-05520 1.300 TON | 300.00000 390.00] 55.00000 71.50] 740.00000 962.00
ASPHALT FOR TACK COAT I I |
0032 605-06120 657.000 LFT | 26.00000 17082.00] 25.00000 16425.00] 26.00000 17082.00
CURB, CONCRETE I | |
0033 605-06215 15.000 LFT | 140.00000 2100.00] 100.00000 1500.00] 125.00000 1875.00
CENTER CURB, D, CONCRETE MODIFIED I I |
0034 607-06335 28.000 LFT | 89.00000 2492_00] 100.00000 2800.00] 90.00000 2520.00
PAVED SIDE DITCH, A I | |
0035 615-06490 9.000 EACH | 180.00000 1620.00] 175.00000 1575.00] 160.00000 1440.00
RIGHT OF WAY MARKER I I |
0036 616-02320 671.000 SYS | 3.50000 2348_50] 3.00000 2013.00] 13.00000 8723.00
GEOTEXTILES I | |
0037 616-06405 603.000 TON | 27.00000 16281.00] 25.00000 15075.00] 35.00000 21105.00
RIPRAP, REVETMENT I I |
0038 621-06567 6.000 KGAL | 20.00000 120.00] 20.00000 120.00] 21.00000 126.00
WATER I | |
0039 621-06574 1392.000 SYS | 2.80000 3897.60]| 3.00000 4176.00] 3.00000 4176.00
SODDING I I |
0040 702-51863 22.000 EACH | 15.00000 330.00] 30.00000 660.00] 250.00000 5500.00
FIELD DRILLED HOLE IN CONCRETE I | |
0041 703-06029 6180.000 LBS | 1.50000 9270.00] 1.50000 9270.00] 2.00000 12360.00
| | |

REINFORCING BARS, EPOXY COATED



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 311 -12
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 311 CONTRACT ID : B -28923-A COUNTIES : RUSH
LETTING DATE : 07/25/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 7 ) 35-0918397 IC 8 ) 35-1618530 IC 9 ) 90-0177865
IRIETH RILEY CONSTRUCTION |AMERICAN CONTRACTING & SERVI |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0042 714-07660 102.000 LFT | 1412 .00000 144024 .00] 1600.00000 163200.00] 1700.00000 173400.00
CULVERT, REINFORCED CONCRETE BOX I I |
SECTIONS, 20 FT X 7 FT I I |
0043 714-44240 85.000 CYS | 750.00000 63750.00] 700.00000 59500.00] 405.00000 3442500
CONCRETE, A, STRUCTURES | | |
0044 715-05024 16.000 LFT | 110.00000 1760.00] 100.00000 1600.00] 105.00000 1680.00
PIPE, TYPE 2, CIRCULAR, 36 IN. I I |
0045 715-05147 16.000 LFT | 33.00000 528.00] 55_00000 880.00] 4500000 720.00
PIPE, TYPE 2, CIRCULAR, 8 IN. | | |
0046 715-05149 21.000 LFT | 4600000 966.00] 55.00000 1155.00] 61.00000 1281.00
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0047 715-05151 9.000 LFT | 5400000 486.00] 55_00000 495_00] 73.00000 657.00
PIPE, TYPE 2, CIRCULAR, 15 IN. | | |
0048 715-05156 82.000 LFT | 64.00000 5248.00]| 75.00000 6150.00] 50.00000 4100.00
PIPE, TYPE 2, CIRCULAR, 30 IN. I I |
0049 715-46030 1.000 EACH | 600.00000 600.00] 600.00000 600.00] 1100.00000 1100.00
PIPE END SECTION, 30 IN. I | |
0050 715-92037 13.000 LFT | 37.00000 481.00] 100.00000 1300.00] 30.00000 390.00
PIPE, PVC, 4 IN. I I |
0051 720-45035 1.000 EACH | 1900.00000 1900.00] 2500.00000 2500.00] 1250.00000 1250.00
INLET, F7 I | |
0052 720-45410 1.000 EACH | 3100.00000 3100.00] 3300.00000 3300.00] 2100.00000 2100.00
MANHOLE, C4 I I |
0053 720-95422 1.000 EACH | 5000.00000 5000.00]| 4500.00000 4500.00] 3400.00000 3400.00
MANHOLE, J4 I I |
0054 801-03290 4.000 EACH | 350.00000 1400.00] 600.00000 2400.00] 580.00000 2320.00
CONSTRUCTION SIGN, C I I |
0055 801-06625 44.000 EACH | 70.00000 3080.00] 100.00000 4400.00] 78.00000 3432.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0056 801-06640 13.000 EACH | 100.00000 1300.00] 200.00000 2600.00] 170.00000 2210.00
CONSTRUCTION SIGN, A I I |
0057 801-06645 2.000 EACH | 20.00000 40.00] 40.00000 80.00] 42.00000 84.00
CONSTRUCTION SIGN, B I I |
0058 801-06775 LUMP | 4700.00000 4700.00] 2500.00000 2500.00]  10800.00000 10800.00
MAINTAINING TRAFFIC I I |
0059 801-07119 96.000 LFT | 6.00000 576.00] 13.00000 1248_00] 12.50000 1200.00
BARRICADE, 111-B I I |
0060 802-91122 6.000 EACH | 650.00000 3900.00] 700.00000 4200.00] 180.00000 1080.00
| | |

SIGN, GROUND MOUNTED, RESET



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 311 -13
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 311 CONTRACT ID : B -28923-A COUNTIES : RUSH
LETTING DATE : 07/25/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 7 ) 35-0918397 IC 8 ) 35-1618530 IC 9 ) 90-0177865
IRIETH RILEY CONSTRUCTION |AMERICAN CONTRACTING & SERVI |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0061 805-78510 960.000 LFT | 3.00000 2880.00] 3.50000 3360.00] 4.00000 3840.00
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0062 805-78795 240.000 LFT | 11.00000 2640.00] 12.00000 2880.00]| 18.00000 4320.00
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0063 805-92951 1.000 EACH | 250.00000 250.00] 275.00000 275.00] 460.00000 460.00
SIGNAL DETECTOR HOUSING, ADJUST TO GRAD | I |
0064 807-98690 1.000 EACH | 350.00000 350.00] 375.00000 375.00] 720.00000 720.00
HANDHOLE ADJUSTED TO GRADE I I |
0065 808-06703 193.000 LFT | 1.00000 193.00] 0.80000 154.40] 0.80000 154.40
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0066 808-75240 40.000 LFT | 1.00000 40.00] 0.80000 32.00] 0.80000 32.00
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. | | |
0067 808-75245 842.000 LFT | 1.00000 842.00] 0.80000 673.60] 0.80000 673.60
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. I | |
0068 808-75297 127.000 LFT | 10.00000 1270.00] 5.00000 635.00] 5.00000 635.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0069 808-75300 309.000 LFT | 2.00000 618.00] 1.25000 386.25] 1.20000 370.80
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK LINE, 6 IN. I | |
0070 808-75320 4.000 EACH | 100.00000 400.00] 90.00000 360.00] 90.00000 360.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0071 808-75325 2.000 EACH | 150.00000 300.00] 125.00000 250.00] 120.00000 240.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
0072 808-75998 16.000 EACH | 200.00000 3200.00] 110.00000 1760.00] 110.00000 1760.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
0073 402-07784 182.000 TON | 100.00000 18200.00] 65.00000 11830.00] 93.00000 16926.00
HMA SURFACE, TYPE D I I |
0074 402-07785 222.000 TON | 80.00000 17760.00] 65.00000 14430.00] 71.00000 15762.00
HMA INTERMEDIATE, TYPE D I | |
0075 402-07786 517.000 TON | 59.00000 30503.00] 55.00000 28435.00] 69.00000 35673.00
HMA BASE, TYPE D I I |
SECTION TOTALS I $ 576,000.00]| $ 583,150.75| $ 607,000.00
------------------------------------------ A e
CONTRACT TOTALS I $ 576,000.00] $ 583,150.75] $ 607,000.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07

PAGE : 351 -1
VENDOR RANKING

CALL ORDER : 351 CONTRACT ID : M -29765-A COUNTIES : GIBSON VANDERBURGH
LETTING DATE : 07/25/07 10:00 AM DISTRICT > 66
CONTRACT TIME : 10/26/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0710336
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0821499 JAMES H DREW CORPORATION $ 137,902.00 100.0000%
2  35-1643252 C-TECH CORPORATION, INC. $ 141,339.00 102.4923%
3  35-2110733 SPECIALTIES COMPANY LLC $ 204,944.00 148.6157%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 351 -2
TABULATION OF BIDS
ROUTE : 41
CALL ORDER  : 351 CONTRACT ID : M -29765-A COUNTIES : GIBSON VANDERBURGH
LETTING DATE : 07/25/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-0821499 | 2 ) 35-1643252 IC 3 ) 35-2110733
|JAMES H DREW CORPORATION IC-TECH CORPORATION, INC. |SPECIALTIES COMPANY LLC
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  GUARD RAIL MODERNIZATION
| | |
0001 105-06845 LUMP | 3150.00000 3150.00] 2500.00000 2500.00] 1500.00000 1500.00
CONSTRUCTION ENGINEERING I | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I I |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | [ |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP | 5470.00000 5470.00] 7500.00000 7500.00]  10200.00000 10200.00
MOBILIZATION AND DEMOBILIZATION I I |
0007 601-06246 6.000 EACH |  15990.00000 95940.00]  17000.00000 102000.00]  21000.00000 126000.00
IMPACT ATTENUATOR, R2, Wi, TL-3 I I |
0008 621-01004 1.000 EACH | 1755.00000 1755.00] 1000.00000 1000.00] 900.00000 900.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING | | |
0009 621-06559 4800.000 SYS | 0.25000 1200.00] 0.50000 2400.00] 0.44000 2112.00
MULCHED SEEDING, R I I |
0010 715-04844 3.000 EACH | 3045.00000 9135.00] 3500.00000 10500.00] 9800.00000 29400.00
GRATED BOX END SECTION, RESET I I |
0012 801-03290 4.000 EACH | 430.00000 1720.00] 600.00000 2400.00] 500.00000 2000.00
CONSTRUCTION SIGN, C I I |
0013 801-06640 48.000 EACH | 115.00000 5520.00]| 125.00000 6000.00]| 125.00000 6000.00
CONSTRUCTION SIGN, A I I |
0014 801-06710 40.000 DAY | 20.00000 800.00] 10.00000 400.00] 25.00000 1000.00
FLASHING ARROW SIGN I I |
0015 801-06775 LUMP | 4450.00000 4450.00] 2500.00000 2500.00]  17400.00000 17400.00
MAINTAINING TRAFFIC I I |
0016 802-04116 2.000 EACH | 170.00000 340.00] 65.00000 130.00] 200.00000 400.00
SIGN, PANEL, RESET I I |
0017 802-05701 30.000 LFT | 16.00000 480.00] 12.00000 360.00] 30.00000 900.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE | | |
0018 715-05756 81.000 LFT | 98.00000 7938.00] 45_00000 3645.00] 88.00000 7128.00
PIPE EXTENSION, CIRCULAR, 12 IN. I I |
SECTION TOTALS I $ 137,902.00] $ 141,339.00] $ 204,944.00
------------------------------------------ A e
CONTRACT TOTALS I $ 137,902.00] $ 141,339.00] $ 204,944.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 381 -1
VENDOR RANKING

CALL ORDER : 381 CONTRACT ID : T -29511-A COUNTIES : VARIOUS
LETTING DATE : 07/25/07 10:00 AM DISTRICT 63
CONTRACT TIME : 11/02/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0710102
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1983873 M A S MARKERS, INC. $ 128,959.96 100.0000%
2 20-4272652 REFLECTIVE IMAGE LLC $ 133,333.33 103.3913%
3  31-0989223 TRAFFIC SPECIALISTS INC $ 136,610.76 105.9327%
4  31-1035771 A & A SAFETY INC $ 176,816.23 137.1094%



CALL ORDER : 381
LETTING DATE : 07/25/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

T -29511-A

: GREENFIELD DISTRICT

ROUTE :

COUNTIES : VARIOUS

DATE :
PAGE :

07/31/07

381 -2

|
LINE NO /7 ITEM CODE 7/ ALT |
|

( 1 ) 35-1983873
M A S MARKERS,

INC.

( 2 ) 20-4272652
REFLECTIVE IMA

GE LLC

1€

3 ) 31-0989223

ITRAFFIC SPECIALISTS INC

UNIT PRICE

100.

75.

1.

5000.

9000.

00000

00000

00000

.00000

00000

.00000

00000

.00000

-48000

.48000

-48000

.00000

.00000

.00000

.00000

.00000

.00000

.00000

$

AMOUNT

200.

450.

5000.

120.

9000.

120.

36428.

348.

19902.

64638.

|
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
------------------------------------------ A
SECTION 0001 RAISED PAVEMENT MARKINGS, REFURBISHED
| | |
0001 105-08520 2.000 EACH | 40.00000 80.00] 1.00000 2.00]
CELLULAR TELEPHONE/RADIO I | |
0002 105-08521 6.000 MOS | 10.00000 60.00] 30.00000 180.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP |  23925.48000 23925.48]  14471.86000 14471.86]
MOBILIZATION AND DEMOBILIZATION I I |
0006 801-06710 120.000 DAY | 0.50000 60.00] 1.00000 120.00]
FLASHING ARROW SIGN I I |
0007 801-06775 LUMP |  23925.48000 23925.48]  14428.13000 14428.13]
MAINTAINING TRAFFIC I I |
0008 801-92448 120.000 DAY | 0.50000 60.00] 0.50000 60.00]
CONSTRUCTION SIGNS, MOBILE I I |
0009 808-75994 10468.000 EACH | 2.50000 26170.00] 3.41000 3569588
PRISMATIC REFLECTOR , AMBER I | |
0010 808-75994 100.000 EACH | 2.50000 250.00] 3.41000 341.00]
PRISMATIC REFLECTOR , BLUE I I |
0011 808-75994 5719.000 EACH | 2.50000 14297.50] 3.41000 19501.79]
PRISMATIC REFLECTOR , WHITE I | |
0012 808-75998 4617.000 EACH | 7.50000 34627.50] 10.51000 48524 .67
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0013 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES I | |
0014 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS I I |
0015 801-03290 4.000 EACH | 250.00000 1000.00] 1.00000 4.00]
CONSTRUCTION SIGN, C I | |
0016 105-07038 3.000 MOS | 800.00000 2400.00] 0.00000 0.00]
FIELD OFFICE, A I I |
0017 105-09198 3.000 MOS | 500.00000 1500.00] 0.00000 0.00]
LAPTOP COMPUTER SYSTEM | | |
0018 105-09199 3.000 MOS | 200.00000 600.00] 0.00000 0.00]
FIELD OFFICE INTERNET SERVICE I I |
SECTION TOTALS I $ 128,959.96| $ 133,333.33]
------------------------------------------ A e
CONTRACT TOTALS I $ 128,959.96| $ 133,333.33]

00

00

.00

.00

00

00

00

00

64

00

12

00

.00

.00

.00

.00

.00

.00

.76

.76




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 381 -3
TABULATION OF BIDS

ROUTE :
CALL ORDER  : 381 CONTRACT ID : T -29511-A COUNTIES : VARIOUS
LETTING DATE : 07/25/07 10:00 AM DISTRICT : GREENFIELD DISTRICT

SET-ASIDE :
IC 4 ) 31-1035771 1C ) 1C )
A & A SAFETY INC I |

LINE NO / ITEM CODE / ALT I | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT

—————————————————————————————————————————— -

SECTION 0001  RAISED PAVEMENT MARKINGS, REFURBISHED

| | |

0001 105-08520 2.000 EACH | 100.00000 200.00] |
CELLULAR TELEPHONE/RADIO I I |
0002 105-08521 6.000 MOS | 100.00000 600.00] |
CELLULAR TELEPHONE/RADIO SERVICE I I |
0003 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
0004 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP | 1000.00000 1000.00] |
MOBILIZATION AND DEMOBILIZATION I | |
0006 801-06710 120.000 DAY | 1.00000 120.00] |
FLASHING ARROW SIGN I I |
0007 801-06775 LUMP | 782500000 7825.00] |
MAINTAINING TRAFFIC | | |
0008 801-92448 120.000 DAY | 1.00000 120.00] |
CONSTRUCTION SIGNS, MOBILE I I |
0009 808-75994 10468.000 EACH | 4.76000 4982768 |
PRISMATIC REFLECTOR , AMBER I | |
0010 808-75994 100.000 EACH | 4.76000 476.00] |
PRISMATIC REFLECTOR , BLUE I I |
0011 808-75994 5719.000 EACH | 4.76000 27222.44] |
PRISMATIC REFLECTOR , WHITE I I |
0012 808-75998 4617.000 EACH | 17.83000 82321.11] |
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0013 109-08359 1.000 DOL | 1.00000 1.00] |
LIQUIDATED DAMAGES I I |
0014 109-08360 1.000 DOL | 1.00000 1.00] |
CONTRACT LIENS I I |
0015 801-03290 4.000 EACH | 200.00000 800.00] |
CONSTRUCTION SIGN, C I I |
0016 105-07038 3.000 MOS | 1500.00000 4500.00] |
FIELD OFFICE, A I I |
0017 105-09198 3.000 MOS | 500.00000 1500.00] |
LAPTOP COMPUTER SYSTEM I I |
0018 105-09199 3.000 MOS | 100.00000 300.00] |
FIELD OFFICE INTERNET SERVICE I I |

SECTION TOTALS | $ 176,816.23| $ | $

------------------------------------------ A

|

CONTRACT TOTALS




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 391 -1
VENDOR RANKING

CALL ORDER 391 CONTRACT ID : T -29779-A COUNTIES : MONTGOMERY
LETTING DATE : 07/25/07 10:00 AM DISTRICT 61
CONTRACT TIME : 10/19/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) : 0600303
0600307
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-0918397 RIETH RILEY CONSTRUCTION $ 423,411.39 100.0000%
2 35-1262778 MIDWESTERN ELECTRIC $ 451,247.48 106.5742%
3 35-1917625 MILESTONE CONTRACTORS, L.P. $ 464,788.68 109.7724%



CALL ORDER 391

LETTING DATE : 07/25/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

T -29779-A

: CRAWFORDSVILLE DISTRICT

COUNTIES :

ROUTE : 231

MONTGOMERY

DATE :
PAGE :

07/31/07
391 -2

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION

QUANTITY

SECTION 0001 INTERSECTION IMPROVEMENT

0001 105-06845
CONSTRUCTION ENGINEERING

0002 105-07038 3.000
FIELD OFFICE, A

0003 105-09198 3.000
LAPTOP COMPUTER SYSTEM

0004 105-09199 3.000
FIELD OFFICE INTERNET SERVICE

0005 109-08359 1.000
LIQUIDATED DAMAGES

0006 109-08360 1.000
CONTRACT LIENS

0007 109-08441 1.000
QUALITY ADJUSTMENTS, PCCP

0008 109-08443 1.000

LUMP

MOS

MOS

MOS

DOL

DOL

DOL

DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC

CONTROL DEVICES
0009 109-08444 1.000

DOL

QUALITY ADJUSTMENTS, FAILED MATERIALS

0010 109-08463 1.000
PROJECT ESTIMATE ADJUSTMENT
0011 110-01001
MOBILIZATION AND DEMOBILIZATION
0012 201-52370
CLEARING RIGHT OF WAY

DOL

LUMP

LUMP

SYS

LFT

LFT

EACH

0013 202-02240 142.000
PAVEMENT REMOVAL

0014 202-02241 100.000
GUARDRAIL, REMOVE

0015 202-02272 20.000
PAVED SIDE DITCH, REMOVE

0016 202-02276 1.000
GUTTER TURNOUT, REINFORCED CONCRETE,
REMOVE

0017 202-02278 128.000

CURB, CONCRETE, REMOVE

LFT

( 1 ) 35-0918397
R

I
IETH RILEY CONSTRUCTION I
|

5900.

2950.

396.

67.

28674.

9285.

69.

13.

20.

404.

13.

00000

77000

13000

71000

.00000

.00000

.00000

.00000

-00000

.00000

90000

93000

97000

00000

20000

05000

97000

2 ) 35-1262778

IDWESTERN ELECTRIC

AMOUNT] UNIT PRICE AMOUNT
| |
5900.00] 7182.00000 7182.00]
| |
8852.31] 1850.00000 5550.00]
| |
1188.39] 385.00000 1155.00]
| |
203.13] 420.00000 1260.00]
| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |
28674.90]  34170.00000 34170.00]
| |
9285.93| 3500.00000 3500.00]
| |
9935.74] 4825000 6851.50]
| |
1300.00] 14.00000 1400.00]
| |
404.00] 59.00000 1180.00]
| |
404.05] 804.00000 804.00]
| |

| |
1788.16] 27.00000 3456.00]
| |

3 ) 35-1917625
ILESTONE CONTRACTORS, L.P.

UNIT PRICE

5500.

3000.

1400.

200.

23000.

2300.

50.

15.

55.

500.

10.

00000

00000

00000

00000

.00000

.00000

.00000

.00000

-00000

.00000

00000

00000

00000

00000

00000

00000

00000

AMOUN

5500.

9000.

4200.

600.

23000.

2300.

7100.

1500.

1100.

500.

1280.

T

00

00

00

00

.00

.00

.00

.00

.00

.00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 391 -3
TABULATION OF BIDS
ROUTE : 231
CALL ORDER  : 391 CONTRACT ID : T -29779-A COUNTIES : MONTGOMERY
LETTING DATE : 07/25/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-1262778 IC 3 ) 35-1917625
IRIETH RILEY CONSTRUCTION IMIDWESTERN ELECTRIC IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0018 202-93741 3.000 EACH | 175.00000 525.00] 188.00000 564.00] 180.00000 540.00
GUARD RAIL END TREATMENT, REMOVE I I |
0019 202-99626 3.000 EACH | 596.00000 1788.00] 596.00000 1788.00] 800.00000 2400.00
FOUNDATION FOR SIGNING, REMOVE I I |
0020 203-02000 526.000 CYS | 10.37000 5454.62]| 27.00000 14202.00] 35.00000 18410.00
EXCAVATION, COMMON I I |
0021 205-06933 1.000 EACH | 125.00000 125.00] 144.00000 144.00] 130.00000 130.00
TEMPORARY DITCH INLET PROTECTION I I |
0022 205-06937 963.000 LFT | 1.62000 1560.06] 1.53000 1473.39] 1.75000 1685.25
TEMPORARY SILT FENCE I I |
0023 207-08263 1441.000 SYS | 18.55000 26730.55] 15.00000 21615.00] 28.00000 40348.00
SUBGRADE TREATMENT, TYPE IA I I |
0024 401-07429 287.000 TON | 68.03000 19524.61] 61.00000 17507.00] 65.00000 18655.00
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | I |
mm | | |
0025 402-07784 94.000 TON | 88.91000 8357.54] 106.00000 9964.00] 100.00000 9400.00
HMA SURFACE, TYPE D I | |
0026 402-07785 159.000 TON | 70.83000 11261.97] 77.00000 12243.00] 80.00000 12720.00
HMA INTERMEDIATE, TYPE D I I |
0027 402-07786 486.000 TON | 62.07000 30166.02| 65.00000 31590.00] 68.00000 33048.00
HMA BASE, TYPE D I | |
0028 406-05520 0.940 TON | 370.64000 348.40] 430.00000 404._20] 650.00000 611.00
ASPHALT FOR TACK COAT I I |
0029 601-06035 325.000 LFT | 12.00000 3900.00] 12.85000 4176.25] 15.00000 4875.00
GUARDRAIL, RESET I I |
0030 601-94689 3.000 EACH | 2725.00000 8175.00] 2920.00000 8760.00] 3000.00000 9000.00
GUARDRAIL END TREATMENT, 0S I I |
0031 605-06105 3.000 LFT | 265.93000 797.79] 215.00000 645.00] 95.00000 285.00
CURB, INTEGRAL, CONCRETE, MODIFIED I I |
0032 621-01004 1.000 EACH | 525.00000 525.00] 753.00000 753.00] 600.00000 600.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0033 621-02770 1085.000 SYS | 2.14000 2321.90] 5.10000 5533.50] 2.80000 3038.00
EROSION CONTROL BLANKET I | |
0034 621-06559 1085.000 SYS | 1.16000 1258.60]| 1.00000 1085.00] 1.25000 1356.25
MULCHED SEEDING, R I I |
0035 715-05048 710.000 LFT | 7.58000 5381.80]| 12.85000 9123.50] 6.00000 4260.00
PIPE, TYPE 4, CIRCULAR, 6 IN. I | |
0036 715-05053 50.000 LFT | 69.95000 3497.50] 4825000 2412 .50 55.00000 2750.00
| | |

PIPE, UNDERDRAIN OUTLET, 6 IN.



CONTROLLER AND CABINET, MENU DRIVEN, 8

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 391 -4
TABULATION OF BIDS
ROUTE : 231
CALL ORDER  : 391 CONTRACT ID : T -29779-A COUNTIES : MONTGOMERY
LETTING DATE : 07/25/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-1262778 IC 3 ) 35-1917625
IRIETH RILEY CONSTRUCTION IMIDWESTERN ELECTRIC IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0037 718-06531 3.000 EACH | 586.63000 1759.89] 932.00000 2796.00] 1000.00000 3000.00
OUTLET PROTECTOR, 3 I I |
0038 718-52610 41.400 CYS | 31.49000 1303.69] 4825000 1997.55] 37.00000 1531.80
AGGREGATE FOR UNDERDRAINS I I |
0039 718-99153 410.000 SYS | 0.59000 241.90] 7.00000 2870.00] 4.00000 1640.00
GEOTEXTILES FOR UNDERDRAIN I I |
0040 801-03290 4.000 EACH | 200.00000 800.00] 218.00000 872.00] 300.00000 1200.00
CONSTRUCTION SIGN, C I I |
0041 801-06207 3011.000 LFT | 1.06000 3191.66] 1.16000 3492.76] 1.50000 4516.50
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0042 801-06640 10.000 EACH | 98.00000 980.00] 107.00000 1070.00] 125.00000 1250.00
CONSTRUCTION SIGN, A I | |
0043 801-06775 LUMP | 2400.00000 2400.00]  11480.00000 11480.00]  10500.00000 10500.00
MAINTAINING TRAFFIC I I |
0044 801-09133 2.000 EACH | 2400.00000 4800.00] 2620.00000 5240.00] 2500.00000 5000.00
TEMPORARY CHANGEABLE MESSAGE SIGN I | |
0045 802-02158 3.000 EACH | 1340.00000 4020.00] 1440.00000 4320.00] 1500.00000 4500.00
SIGN, PANEL, REMOVE AND REINSTALL I I |
0046 802-07158 3.000 EACH | 4620.00000 13860.00] 4620.00000 13860.00] 4650.00000 13950.00
CANTILEVER TRAFFIC SIGN SUPPORT I | |
FOUNDATION, | I | |
0047 802-76025 48.375 SFT | 16.50000 798.19] 16.50000 798.19] 17.00000 822.38
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0048 805-01815 8.000 EACH | 1722.00000 13776.00] 1722.00000 13776.00] 1750.00000 14000.00
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | I |
FT. | | |
0049 805-01842 17.000 EACH | 732.00000 12444 00| 732.00000 12444 00| 750.00000 12750.00
HANDHOLE, SIGNAL | | |
0050 805-02087 LUMP | 566.00000 566.00] 566.00000 566.00] 575.00000 575.00
TRANSPORTATION OF SALVAGEABLE SIGNAL I I |
EQUIPMENT I I |
0051 805-03162 LUMP | 3845.00000 3845.00] 3845.00000 3845.00] 3900.00000 3900.00
TRAFFIC SIGNAL EQUIPMENT, REMOVAL, I I |
STORAGE AND INSTALLATION I I |
0052 805-06592 2899.000 LFT | 12.35000 35802.65] 12.35000 35802.65] 12.50000 36237.50
CONDUIT, STEEL, GALVANIZED, 2 IN. I | |
0053 805-06834 2.000 EACH | 9620.00000 19240.00] 9720.00000 19440.00] 9650.00000 19300.00
| | |
I I |

PHASE, TS2, TYPE 1



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 391 -5
TABULATION OF BIDS
ROUTE : 231
CALL ORDER  : 391 CONTRACT ID : T -29779-A COUNTIES : MONTGOMERY
LETTING DATE : 07/25/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-1262778 IC 3 ) 35-1917625
IRIETH RILEY CONSTRUCTION IMIDWESTERN ELECTRIC IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0054 805-08494 3.000 EACH | 2395.00000 7185.00] 2495.00000 7485.00] 2400.00000 7200.00
RADIO SPREAD SPECTRUM I I |
0055 805-78205 10.000 EACH | 688.00000 6880.00] 688.00000 6880.00]| 700.00000 7000.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER, GREEN I | |
0056 805-78230 4.000 EACH | 114600000 4584.00| 1146.00000 4584.00] 1150.00000 4600.00
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | I |
0057 805-78415 6.000 EACH | 1552 .00000 9312.00] 155200000 9312.00] 1600.00000 9600.00
SPAN, CATENARY, AND TETHER I I |
0058 805-78420 6.000 EACH | 225.00000 1350.00] 225.00000 1350.00] 250.00000 1500.00
DISCONNECT HANGER I I |
0059 805-78445 2.000 EACH | 525.00000 1050.00] 525.00000 1050.00] 550.00000 1100.00
SIGNAL SERVICE I I |
0060 805-78467 130.000 LFT | 2.50000 325.00] 2.50000 325.00] 3.00000 390.00
SIGNAL CABLE, 3C 8GA. I I |
0061 805-78470 3103.000 LFT | 0.28000 868.84]| 0.38000 1179.14] 0.50000 1551.50
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0062 805-78485 262.000 LFT | 1.50000 393.00] 1.50000 393.00] 1.75000 458_50
SIGNAL CABLE, 5C 14GA. I I |
0063 805-78490 1206.000 LFT | 1.68000 2026.08] 1.68000 2026.08] 1.85000 2231.10
SIGNAL CABLE, 7C 14GA. I | |
0064 805-78510 7374.000 LFT | 0.73000 5383.02| 0.73000 5383.02| 0.85000 6267.90
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0065 805-78785 15.000 EACH | 562.00000 8430.00] 562.00000 8430.00] 570.00000 8550.00
SIGNAL DETECTOR HOUSING I | |
0066 805-78795 1022.000 LFT | 7.00000 7154.00] 7.25000 7409.50] 8.00000 8176.00
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0067 805-78925 2.000 EACH | 842.00000 1684.00] 842.00000 1684.00] 900.00000 1800.00
CONTROLLER CABINET FOUNDATION, P1 I | |
0068 805-81060 8.000 EACH | 3655.00000 29240.00] 3765.00000 30120.00] 3700.00000 29600.00
SIGNAL STRAIN POLE, STEEL, 36 FT. I I |
MATERIAL ONLY I I |
0069 805-86889 324.000 LFT | 0.75000 243.00] 0.75000 243.00] 1.00000 324.00
POLE CIRCUIT CABLE, 1C NO. 10 STRANDED | I |
COPPER I I |
0070 805-92504 11.000 EACH | 345.00000 3795.00] 345.00000 3795.00] 350.00000 3850.00
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | | |
0071 807-06935 8.000 EACH | 48.00000 384.00] 48.00000 384.00] 49.00000 392.00
| | |

INSULATING LINK, WATERPROOFED



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 391 -6
TABULATION OF BIDS
ROUTE : 231
CALL ORDER  : 391 CONTRACT ID : T -29779-A COUNTIES : MONTGOMERY
LETTING DATE : 07/25/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-1262778 IC 3 ) 35-1917625
IRIETH RILEY CONSTRUCTION IMIDWESTERN ELECTRIC IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0072 807-07580 981.000 LFT | 9.00000 8829.00] 9.00000 8829.00] 10.00000 9810.00
WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN | I |
TRENCH, 4 1/C I I |
0073 807-86910 3.000 EACH | 32.00000 96.00] 32.00000 96.00] 33.00000 99.00
CONNECTOR KIT, UNFUSED | | |
0074 807-86915 6.000 EACH | 32.00000 192.00] 32.00000 192.00] 33.00000 198.00
CONNECTOR KIT, FUSED I I |
0075 807-86920 6.000 EACH | 12.00000 72.00] 12.00000 72.00] 15.00000 90.00
MULTIPLE COMPRESSION FITTING, | | |
NON-WATERPROOFED I I |
0076 807-86925 8.000 EACH | 48_00000 384.00] 48.00000 384.00] 50.00000 400.00
MULTIPLE COMPRESSION FITTING, I I |
WATERPROOFED I | |
0077 807-86930 3.000 EACH | 16.00000 48.00] 16.00000 48.00] 20.00000 60.00
INSULATION LINK, NONWATERPROOFED I I |
0078 808-03631 1355.000 LFT | 1.50000 2032.50] 1.65000 2235.75] 2.00000 2710.00
LINE, EPOXY, SOLID, WHITE, 4 IN. I | |
0079 808-74805 160.000 LFT | 9.00000 1440.00] 9.85000 1576.00] 6.00000 960.00
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | I |
24 IN. I I |
0080 808-74807 4.000 EACH | 80.00000 320.00] 88.00000 352.00] 150.00000 600.00
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | | |
INDICATIONS ARROWS I I |
0081 808-74808 2.000 EACH | 120.00000 240.00] 131.00000 262.00] 200.00000 400.00
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | I |
(ONLY) | | |
SECTION TOTALS I $ 423,411.39] $ 451,247 .48] $ 464,788.68
—————————————————————————————————————————— S
CONTRACT TOTALS I $ 423,411.39] $ 451,247 .48] $ 464,788.68




